
Marine Avenue Park Synthetic Grass Field Project 2/1/2013

QNTY Unit Unit Price Total

SITE PREP  1

1 Mobilization - G&A - SWPPP 1 ls $28,500.00 $28,500

2 Insurance included (if bonding required, add 3%) $0

3 Project Management - by AYSO and City $0

4 Testing/inspection (including G-max) 0 ls $7,500.00 $0

5 Construction access/entrance 1 ls $2,500.00 $2,500

6 Cap and remove - exisiting/irrigation lines 1 ls $4,500.00 $4,500

7 Remove existing trees 0 ea $195.00 $0.00 20 ea $195.00 $3,900

8 Demo existing/conflicting curbs/drains/boxes 1 1.s. $3,500.00 $3,500.00 1 ls $3,500.00 $3,500

9 Disposal - Demo & Export all organics off-site 72200 sf $0.94 $60,270.00 72200 sf $0.94 $60,270

10 Construction surveying 1 1.s. $5,000.00 $5,000.00 1 ls $5,000.00 $5,000

11 Cut/fill/export - balance field 72200 sf $0.75 $54,150.00 72200 sf $0.75 $54,150

12 Rough Grade 72200 sf $0.35 $25,270.00 72200 sf $0.35 $25,270

13 (includes "scarify & recompact") $0

14 Temporary facilities 1 1.s. $3,500.00 $3,500.00 1 ls $3,500.00 $3,500

15 Construction clean-up 1 1.s. $4,000.00 $4,000.00 1 ls $4,000.00 $4,000

Permeable Base and Drain System Under Turf

16 Construction surveying 1 1.s. $2,800.00 $2,800.00 1 ls $2,800.00 $2,800

17 Geo-fabric - (Mirafi 140N ) 72200 sf $0.21 $15,162.00 72200 sf $0.21 $15,162

18 Pre-fabricated drain collection system 72200 sf $0.56 $60,000.00 72200 sf $60,000

19 6" permeable base coarse system 1950 cy $52.00 $101,400.00 1950 cy $52.00 $101,400

20 Fine grade 2" permeable top coarse (choker) 725 cy $54.00 $39,150.00 725 cy $54.00 $39,150

21 HDPE trench drains (or CPEP) - sizes per plan 904 lf $58.00 $52,432.00 904 lf $58.00 $52,432

22 Connection to existing storm drain system 1 1.s. $15,500.00 $20,000.00 1 ls $20,000.00 $20,000

Miscellaneous Site Work

23 Construct concrete curbing 1128 lf $31.03 $35,001.84 1128 lf $31.03 $35,002

24 Synthetic ledger/nailer (trex material) 1128 lf $8.05 $9,080.40 1128 lf $8.05 $9,080

25 Waterproof exsiting cmu west wall 1 1.s. $4,500.00 $4,500.00 1 ls $4,500.00 $4,500

26 Re-stabilize or relay natural turf at park entry 1 1.s. $7,000.00 $7,000.00 1 ls $7,000.00 $7,000

27 Sport accessory anchors/footings (2 extra) 4 ea $750.00 $3,000.00 4 ea $750.00 $3,000

28 Set new quik-coupler irrigation system (valves/bxs) 6 ea $1,670.00 $10,020.00 6 ea $1,670.00 $10,020

29 Install power/outlets (WP) where required 1 1.s. $3,500.00 $3,500.00 1 ls $3,500.00 $3,500

30 Light pole access hatch adjustments 1 1.s. $3,000.00 $3,000.00 1 ls $3,000.00 $3,000

31 Soccer Goals and pylons 2 ea $3,500.00 $7,000.00 2 ea $3,500.00 $7,000

Subtotal $568,136

TURF INSTALL - 2

32 Turf system (approved weight/ht & infill per spec) 72200 sf $4.95 $357,390.00 72200 sf $4.95 $357,390

33 Soccer lines & markings 1 ea $18,500.00 $16,500.00 1 ea $18,500.00 $18,500

34 Mid-field logos - 1 only 1 ea $16,500.00 $18,500.00 1 ea $16,500.00 $16,500

35 Additional logos - smaller off field 2 ea $5,000.00 $10,000.00 2 ea $5,000.00 $10,000

36 Maintenance equipment/groomer 1 ea $6,000.00 $6,000.00 1 ea $6,000.00 $6,000

37 Field Servicing per warranty 4 ea $2,500.00 $10,000.00 4 ea $2,500.00 $10,000

Subtotal $418,390

Subtotal 1+2 $986,526



MISCELLANEOUS - 3 

38 Shades east/west sides for players (fence net type) 2 ea 4500 $0 0 ea $4,500.00 $0

39 Shades east side for spectators @ bleachers (" " ") 1 ea 7500 $0 0 ea $7,500.00 $0

40 Re-configure fencing and misc. repairs 300 lf 48 $0 0 lf $48.00 $0

41 1" shock pad (Poly-Foam by PolyGreen) 72200 sf 1.05 $75,810 72200 sf $1.75 $126,350

Subtotal $126,350

Subtotal 1+2+3 $1,112,876

OTHER PROJECT COSTS - 4

42 Water Main relocation 1 ls $35,000.00 $35,000

Subtotal $35,000

TOTAL CONSTRUCTION COST $1,147,876

10% CONTINGENCY $114,788

TOTAL CONSTRUCTION PLUS CONTINGENCY $1,262,664

OTHER ADMINISTRATIVE COSTS - 5

Geotech 1 ls $10,000.00 $10,000

Inspection 1 ls $60,000.00 $60,000

Construction Engineering 1 ls $20,000.00 $20,000

Subtotal $90,000

TOTAL ESTIMATED PROJECT COST $1,352,664


