CITY OF MANHATTAN BEACH EMERGENCY PROCUREMENT

LOT 3 PARKING STRUCTURE EMERGENCY DEMOLITION

SEPTEMBER 2024



CITY OF MANHATTAN BEACH PUBLIC WORKS DEPARTMENT JEFF FIJALKA 1400 HIGHLAND AVENUE MANHATTAN BEACH, CA 90266

PROJECT DESCRIPTION	A-1
BID SCHEDULE	B-1
CONTRACT	C-1
PAYMENT BOND (LABOR AND MATERIALS)	C-5
PERFORMANCE BOND	C-7
GENERAL PROVISIONS	1-1
APPENDIX I PROGRESS PAYMENT REQUEST FORM	APPENDIX I-1
APPENDIX II DAILY REPORT	APPENDIX II-1
APPENDIX III COMPREHENSIVE ASBESTOS SURVEY REPORT	APPENDIX III-1
APPENDIX IV COMPREHENSIVE I FAD-BASED PAINT SURVEY REPORT	APPENDIX IV-1

PROJECT DESCRIPTION

The City-owned Lot 3 Parking Structure is located at 1155 Morningside Drive, Manhattan Beach, CA 90266. The structure is roughly rectangular in plan with two elevated levels and one level on grade. It provides 53,050 square feet of parking area and approximately 145 parking spaces. The overall dimensions of the structure are approximately 100-feet by 170-feet. The structure was constructed in 1971 and was in operation until July 2024 when the City permanently closed the facility due to concerns relating to advanced deterioration of structural members and inadequacies of the structure's seismic resisting systems. The City is now soliciting proposals from qualified contractors to demolish the structure.

Lot 3 is located within the downtown business district and is surrounded by shops, restaurants, offices, beachgoers, and pier visitors. Additionally, a weekly Farmer's Market is held approximately one block away from the structure every Tuesday. Frequent trash pickup, business deliveries, and pedestrian and vehicle traffic are expected.

To lessen the parking impact on the City's downtown area while demolition activities are underway, vehicles owned by the Demolition Contractor, as well as personal vehicles belonging to the Contractor's employees will not be permitted within the downtown area. The City will specify an alternate parking location within the City and the Contractor shall arrange for carpooling accordingly. Work vehicles may be parked within the Contractor's enclosed work area.

SCOPE OF WORK.

This project entails complete emergency demolition of Parking Structure Lot 3. This includes, but is not limited to, demolition, hauling, and disposal of structural concrete flat slabs, steel beams, girders, and miscellaneous appurtenant electrical equipment and signage. The masonry wall at the westerly edge of the structure shall be reduced to a height of 42" above the highest adjacent grade, and the footing for this wall will remain in place. All other footings indicated on the as-built drawings shall be excavated and removed. Additionally, existing curb and gutter along the north and east property lines may remain in place, however adjacent sidewalks will be removed the Contractor. After removal off all footings and floor slab, the Contractor shall establish a level grade approximately 9" below the top of adjacent perimeter concrete.

The Project includes, without limitation, furnishing all necessary labor, materials, equipment and other incidental and appurtenant Work necessary to satisfactorily complete the Project, as more specifically described in the Contract Documents. This Work will be performed in strict conformance with the Contract Documents, permits from regulatory agencies with jurisdiction, and applicable regulations. The quantity of Work to be performed and materials to be furnished are approximations only, being given as a basis for the comparison of bids. Actual quantities of Work to be performed may vary at the discretion of the City Engineer. Time for completion of the Work will be 40 total Working Days from the date specified in the Notice to Proceed with Construction.

The 2024 edition of "Standard Specifications for Public Works Construction", as amended by the Contract Documents, is incorporated into the Contract Documents by this reference, unless otherwise noted.

Refer to the bid schedule for bid item descriptions.

WORKING DAYS AND HOURS

Unless otherwise authorized by the City Engineer:

- a) The Contractor shall perform all Work between the hours of **6:30 a.m. and 6:00 p.m.**, Monday through Friday.
- b) No Work will be allowed on Saturday, Sunday, or City holidays listed on the City's website, unless 12100-0001\2654178v1.doc

 City of MB Form

 A-1

- authorized by the City Engineer. If a holiday falls upon a Sunday, the following Monday shall be the day the holiday is observed, and if a holiday falls upon a Saturday, the preceding Friday shall be the day the holiday is observed.
- c) No Work will be allowed on any election or special election day that may be declared within a 300-foot radius of any voting location or in any location that will disturb access to any voting location, as determined and directed by the City Engineer. If the Work is within the 300-foot radius or disturbs access to any voting location, as determined by the City Engineer, a time extension of one Working Day will be granted for each such Day that Work cannot be performed.

REGISTRATION WITH THE DEPARTMENT OF INDUSTRIAL RELATIONS. In accordance with Labor Code Sections 1725.5 and 1771.1, no contractor or subcontractor shall be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered and qualified to perform public work pursuant to Section 1725.5 [with limited exceptions for bid purposes only under Labor Code Section 1771.1(a)].

PREVAILING WAGES. In accordance with Labor Code Section 1770 *et seq.*, the Project is a "public work." The selected Bidder (Contractor) and any Subcontractors shall pay wages in accordance with the determination of the Director of the Department of Industrial Relations ("DIR") regarding the prevailing rate of per diem wages. Copies of those rates are on file with the Director of Public Works and are available to any interested party upon request. The Contractor shall post a copy of the DIR's determination of the prevailing rate of per diem wages at each job site. This Project is subject to compliance monitoring and enforcement by the DIR.

BONDS. Upon Contract award, the Contractor shall provide faithful performance and payment Bonds, each in a sum equal to the Contract Price. All Bonds must be issued by a California admitted Surety insurer using the forms set forth in the Contract Documents, or in any other form approved by the City Attorney.

LICENSES. Each Bidder shall possess a valid Class <u>C21</u> Contractor's license issued by the California State Contractors License Board at the time of the Bid submission, unless this Project has any federal funding, in which case the successful Bidder must possess such a license at the time of Contract award.

BIDDING. The City reserves the right to reject any Bid or all Bids, and to waive any irregularities or informalities in any Bid or in the bidding, as deemed to be in its best interest.

DISCREPANCIES IN BIDS. The unit prices for each Bid Item shall be properly entered in the Bid Schedule. Each Bidder shall set forth as to each item of Work, a unit or line item Bid amount for the item in the respective spaces provided for this purpose.

In case of discrepancy between the unit price and the line total set forth for the item, the unit price shall prevail. However, if the amount set forth as a unit price is ambiguous, unintelligible or uncertain for any cause, or is omitted, or if the unit price is the same amount as the entry in the "Line Total" column, then the amount set forth in the "Line Total" column for the item shall prevail in accordance with the following:

- (1) As to lump sum items, the amount set forth in the "Line Item" column shall be the unit price.
- (2) As to unit price items, the amount set forth in the "Line Item" column shall be divided by the estimated quantity for the item set forth in the Bid documents, and the price thus obtained shall be the unit price.

In case of discrepancy between words and figures, the words shall prevail.

COMPETENCY OF BIDDERS. In evaluating Bidder responsibility, consideration will be given not only to the financial standing, but also to the general competency of the Bidder for the performance of the Project. Each Bidder shall set forth in the designated area of the Bid form a statement of its experience. No Contract will be executed with a Bidder that is not licensed and registered with the DIR in accordance with State law, and with any applicable specific licensing requirements specified in these Contract Documents. These licensing and registration requirements for Contractors shall also apply to all Subcontractors.

BIDDER'S EXAMINATION OF SITE AND CONTRACT DOCUMENTS. The Bidder, at its sole cost and expense, is required to carefully examine the Contract Documents and the Project site to become fully acquainted with the conditions affecting the Work. The failure of a Bidder to receive or examine any of the Contract Documents or to inspect the site shall not relieve such Bidder from any obligation relating to the Bid, the Contract, or the Work required under the Contract Documents. The City assumes no responsibility or liability to any Bidder for, nor shall the City be bound by, any understandings, oral representations or oral agreements of the City's agents, employees or officers concerning the Contract Documents or the Work made prior to execution of the Contract. By submitting a Bid, Bidder represents: (1) that Bidder has read and understands the Contract Documents: (2) the Bid is made in compliance with the Contract Documents and is based upon the labor, materials, equipment, and systems required by the Contract Documents; (3) that Bidder understands that all labor, materials, equipment, and systems to be furnished for the Work shall be furnished for the prices bid; (4) that it has visited the Project site, familiarized itself with the local conditions under which the Work is to be performed; (5) that it is fully experienced, qualified and competent to perform the Work set forth in the Contract Documents; (6) that it shall not damage or endanger and shall preserve and protect adjacent properties; (7) that it is properly equipped, organized, and financed to perform the Work; (8) that it is properly permitted and licensed by the California Contractors State Licensing Board to perform the Work; (9) that it has familiarized itself with all conditions bearing upon transportation, disposal, handling, and storage of materials; (10) that it has familiarized itself with the availability of labor, water, electric power, and roads; (11) that it has familiarized itself with uncertainties of weather, or similar physical conditions at the Project site; (12) that it has familiarized itself with the character of equipment and facilities needed preliminary to and during performance of the Work; (13) that it has familiarized itself with the staging and material storage constraints of the Project site and surrounding buildings and will confine its staging and storage operations to approved areas; and (14) that it will coordinate its construction activities with the other contractors performing work on the Project site, if any, including, but not limited to, any separate contractor retained by the City.

No information derived from an inspection of records or investigation will in any way relieve the Contractor from its obligations under the Contract Documents nor entitle the Contractor to any additional compensation. The Contractor shall not make any claim against the City based upon ignorance or misunderstanding of any condition of the Project site or of the requirements set forth in the Contract Documents. No claim for additional compensation will be allowed which is based on a lack of knowledge of the above items. Bidders assume all risks in connection with performance of the Work in accordance with the Contract Documents, regardless of actual conditions encountered, and waive and release the City with respect to any and all claims and liabilities in connection therewith, to the extent permitted by law.

The omission of any portion or item of Work from the Bid that is reasonably inferable from the Contract Documents is not a basis for adjustment of the Contract Price or the Contract Time.

more than one Bid for the Project. A Person that has submitted a sub-bid to a Bidder, or that has quoted prices of materials to a Bidder, is not thereby disqualified from submitting a sub-proposal or quoting prices to other Bidders or from making a prime Bid. If there is a reason to believe that collusion exists among the Bidders, all affected Bids will be rejected.

AWARD OF CONTRACT. The City reserves the right to reject any or all Bids or any parts thereof or to waive any irregularities or informalities in any Bid or in the bidding. <u>The Contract award will be made under emergency procurement procedures per Section 22035 of the Public Contract Code.</u>

INSURANCE AND BONDS. The Contractor shall not begin Work until it has given the City evidence of all required insurance coverage (including all additional insured endorsements), a Bond guaranteeing the Contractor's faithful performance of the Contract, and a Bond securing the payment of claims for labor and materials. Where a Contractor has entered into an agreement with a Professional Employment Organization (PEO) to provide human resources, workers' compensation insurance, or other benefits to the Contractor's employees, the Contractor must also submit the agreement with the PEO for review by the City.

INTERPRETATION OF CONTRACT DOCUMENTS. Any Bidder that is in doubt as to the intended meaning of any part of the Contract Documents, or that finds discrepancies in or omissions from the Contract Documents, may submit to the City Engineer a written request for an interpretation or correction. Requests for clarification received after bid submission will be disregarded.

TAXES. Except as may be otherwise specifically provided herein, all sales and/or use taxes assessed by federal, State or local authorities on materials used or furnished by the Contractor in performing the Work shall be paid by the Contractor. The Bidder shall calculate payment for all sales, unemployment, pension and other taxes imposed by federal, State, and local law and shall include these payments in computing the Bid.

	AN Fir	
By:	Jeff Fijalka for	September 9, 2024
-	Katherine Doherty, City Engineer	Date

CITY OF MANHATTAN BEACH

BID SCHEDULE FOR

Lot 3 Parking Structure Emergency Demolition

Bidder's Name: American Wrecking Inc.

Bidder's Address: 2459 Lee Ave., So. El Monte, CA 91733

The undersigned hereby agrees to execute the Contract to furnish all labor, materials, equipment and supplies for the Project in accordance with the Contract Documents to the satisfaction and under the direction of the City Engineer, at the following prices:

A list of bid item descriptions is provided following the bid schedules.

Base Bid Items as Follows:

BASE BID SCHEDULE:

ITEM NO.	CODE	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICES	EXTENDED AMOUNT
1	%	Mobilization (10% maximum of Total Bid Price)	LS	1		\$13,098
2	%	Stormwater Control, BMPs, and NPDES Compliance	LS	1		\$ 1,465
3	%	Traffic Control	LS	1		\$ 2,000
4	%	Custom Built Pedestrian Canopy (Minimum 8' Wide)	LS	1		\$ 21,000
5	%	Parking Structure Demolition	LS	1		\$132,437
6	%	Special Project Site Maintenance and Public Convenience and Safety	LS	1	\$20,000	\$20,000
7	S, C	Asbestos and Lead Abatement	LS	1		\$48,887
			TO	OTALBASE BID	SCHEDULE:	\$ 238,887

Bid Item Descriptions: (In order of bid items)

- 1) Mobilization (10% maximum of Total Bid Price): Work under this item shall include, but not be limited to, all labor, tools, equipment and material costs for preparatory work and operations necessary for the movement of personnel, equipment, supplies, and incidentals to the project site; for the establishment of all offices, buildings, construction yards, sanitary facilities, and any other facilities necessary for work on the project; and for all other work and operations which must be performed or costs incurred prior to beginning work on the various contract items on the project site, as well as the related demobilization costs anticipated at the completion of the project. Refer to the Standard Specifications for Public Works Construction "Greenbook" for information regarding staging and storage. The cost of all bonds and insurance policies, including premiums and incidentals, shall be included in Mobilization. No additional compensation will be allowed for additional mobilizations required, including but not limited to, extra work, or delays discovered during construction operations.
- 2) <u>Stormwater Control, BMPs, and NPDES Compliance</u>: Work under this item shall include, but not be limited to, all labor, tools, equipment and material costs for stormwater pollution control, best management practices, and water pollution control plans as noted in Standard Specifications for Public Works Construction "Greenbook" Worksite Maintenance.
- 3) Traffic Control: Work under this item shall include, but not be limited to, all labor, tools, equipment and material costs for vehicular and pedestrian traffic controls, traffic control plans, placement, removal, storage, relocation, revisions, incidentals, maintenance of vehicular and pedestrian access, detours, street closures, disposal, and replacement of components of traffic control including channelizers (surface mounted), temporary railing (Type K) markers, delineators, temporary striping and pavement marking, barricades, portable flashing beacons, flashing arrow signs, portable changeable message signs in accordance with the latest Standard Specifications for Public Works Construction "Greenbook" Part 6 Temporary Traffic Control, latest California Manual on Uniform Traffic Control Devices "MUTCD", latest Work Area Traffic Control Handbook "WATCH", and as directed by the Engineer, and no additional compensation will be allowed therefor. Nothing in the Special Provisions shall be construed as relieving the Contractor from his or her responsibility to provide for the safety and convenience of traffic and the public during construction.
- 4) Custom Built Pedestrian Canopy (Minimum 8' Wide): Custom built pedestrian safety canopy shall provide protected access for pedestrians and trash collection along the full length of Lot 3 at Center Place, at approximately 190 feet. Material shall be made of high strength materials designed to provide maximum protection for pedestrians from falling debris, heavy loads, and other construction and weather hazards. This canopy is essential for ensuring safety around the construction site and the required egress from adjacent properties and shall be routinely inspected by the Contractor. All local and federal safety regulations, including OSHA standards, must be met. The canopy shall have integrated lighting for nighttime visibility, signage for pedestrian guidance, and side panels for additional protection. The contractor shall provide all professional engineer stamped and signed scaffolding drawings, details, and calculation for the City's review and approval prior to installation.
- 5) Parking Structure Demolition: Work under this item shall include, but not be limited to, all labor, tools, equipment, and material costs for the complete demolition, dust mitigation, hauling, and disposal of the existing parking structure, including all above and necessary below ground components, concrete flat slabs, steel beams, and girders foundations, and associated utilities to create a roughly graded flat finish surface. All demolition debris shall be disposed of according to an approved Construction and Demolition Waste Management Plan. Refer to

Section 9 of the General Provisions for additional information.

- 6) Special Project Site Maintenance (Only as Directed By City): To maintain good public relations, the City may deem it necessary to require special Project site maintenance, public convenience, safety actions, and work to be performed by the Contractor. These actions and work shall be as directed by the Engineer in writing, and payment for compliance therewith shall be on a cost plus basis for extra work per Section 7-4 of the Standard Specifications for Public Works Construction and applied against the not-to-exceed bid item for "Special Project Site Maintenance and Public Convenience and Safety."
- 7) Asbestos and Lead Abatement: After the bid submittal deadline, the City obtained information on changed conditions that were unforeseen and relate to asbestos and lead-based paint. As a result of the emergency, immediate removal of those materials is necessary and warrant a revision to the Scope of Work and Contract price. Therefore, work under this item shall include, but not be limited to, all labor, tools, equipment, material, reports, and administrative costs for the complete abatement, removal, hauling, and disposal for asbestos and lead abatement noted in the survey performed by Patriot Environemental Laboratory Services, Inc., in Appendix III and IV. Work shall be performed by licensed and certified crews in compliance with all City, County, State, and Federal Regulations.

Assumptions and Exclusions:

- · City will pay for all necessary permits
- City will provide water
- Project is to be completed in a one move-in continuous operation
- A 12th Street closure along the northern boundary of Lot 3 may be made available for staging
- Locating and disconnecting utilities is not included
- All salvageable items will be removed by the City prior to start

NOTES:

- In the CODE column (S) denotes a specialty item, (%) denotes progress payments for that lump sum item will be allowed based on the percentage of completion in each pay period, and (C) denotes payments will be made after the completion of the lump sum item.
- 2) In the UNIT column (LS) denotes a lump sum item.
- 3) For lump sum items, see Note 1 and 2. The Bid Price shall include, but not limited to, sales tax and all other applicable taxes and fees.

TOTAL BID PRICE IN DIGITS: \$238,887

TOTAL BID PRICE IN WORDS: Two hundred thirty-eight thousand, eight hundred eighty-seven dollars

The bidder certifies to have a minimum of three consecutive years of current experience in the type of Work related to the Project and that this experience is in actual operation of the firm with permanent employees performing a part of the Work as distinct from a firm operating entirely by subcontracting all phases of the Work. The bidder also certifies to be properly licensed by the State as a contractor to perform this type of Work and possesses a California Contractor's License

Number 685	<u>192,</u> Class <u>C21</u> , wh	ich expires on <u>03-31-2026</u>	
	DocuSigned by:		
Signature: _		Title: Vice President	_ Date: 10/17/2024

BIDDER'S PROPOSAL - CONTRACTOR'S STATEMENT

Lot 3 Parking Structure Emergency Demolition

Fill out all of the following information. Attach additional sheets if necessary.

1)	Bidder's Name: American Wrecking, Inc.				
2)	If the Bidder's name is a fictitious name, who or what is the full name of the registered owner? If the Bidder's name is not a fictitious name, write "N/A" in the response to this question. If you are doing business under a fictitious name, provide a copy of the filed valid Fictitious Business Name Statement. N/A				
3)	Business Address: 2459 Lee Avenu., So. El Monte, CA 91733				
4)	Telephone: (626) 350-8303 Email: edwin@americanwreckinginc.com				
5)	Type of Firm – Individual, Partnership, LLC or Corporation: Corporation				
6)	Corporation organized under the laws of the State of: California				
7)	California State Contractor's License Number and Class: 685192 - C21 B ASB C22				
	Original Date Issued: 03-14-1994 Expiration Date: 03-31-2026				
8)	DIR Contractor Registration Number: 1000405419				
9)	List the name and title of the person(s) who inspected the Project site for your firm: Edwin Garcia				
10)	Number of years' experience the company has as a contractor in construction work: 35				
11)	List the names, titles, addresses and telephone numbers of all individuals, firm members, partners, joint ventures, and company or corporate officers having a principal interest in this Bid:				
	Jose Luis Galaviz - President (626) 350-8303 2459 Lee Avenu., So. El Monte, CA 91733				
	Juan G. Galaviz - Vice President (626) 350-8303 2459 Lee Avenu., So. El Monte, CA 91733				
	Carlos Galaviz - CFO (626) 350-8303 2459 Lee Avenu., So. El Monte, CA 91733				
12)	List all current and prior D.B.A.'s, aliases, and fictitious business names for any principal having interest in this Bid:				

		the dates of any voluntary or involuntary bankruptcy judgments against any principa ing an interest in this Bid:			
N	/A				
CC		arbitrations, claims, lawsuits, settlements and the like (in or out of court) that the any or any principal having an interest in this Bid has been involved with in the past ars:			
	a.	List the names, addresses and telephone numbers of contact persons for the parties:			
		N/A			
	b.	Briefly summarize the parties' claims and defenses: N/A			
	C.	State the tribunal (e.g., Superior Court, American Arbitration Association, etc.), the matter number, and the outcome:			
		N/A			
		ne company or any principal having an interest in this Bid ever had a contractated by the owner or agency? If yes, explain.			
N	one	/ NA			
_					

	ect? If yes, explain.
NOI	e / NA
	the company or any principal having an interest in this Bid ever been terminate, even if it was converted to a "termination of convenience"? If yes, explain
Nor	ne / NA
	projects that the company or any principal having an interest in this Bid having with in the last five years, did you have any claims or actions:
a.	By you against the owner? Circle one: Yes No
b.	By the owner against you? Circle one: Yes No
C.	By any agency or individual Yes No
d.	By any outside agency or individual for labor compliance? Circle one: Yes No
e.	By Subcontractors? Circle one: Yes No
f.	Are any of these claims or actions unresolved or outstanding? Circle one: Yes No
If yo	ur answer is "yes" to any part or parts of this question, explain.
N/A	
	the company or any of its principals ever been debarred by any agencies? se explain.
N/A	ı

(20)For all public agency projects in excess of \$15,000.00 that you are currently working on or have worked on in the past two years, provide the following information: Project 1 Name/Number Perris High School - Pool Project Project Description Demo of Pool and Site Demolition To: 7/30/2024 From: 06-23-2024 Approximate Construction Dates Agency Name: Perris Union HSD c/o Miller Construction Contact Person: Ruben Acosta _Telephone: (909) 484-1009 Address: 8447 Maple Place, Rancho Cucamonga CA 91730 Original Contract Amount: \$177,000.00 Final Contract Amount: \$177,000.00 If final amount is different from original amount, please explain (change orders, extra work, etc.). N/A Did any individual file any claims against you or any Subcontractor? Circle one: Yes No Did you or any Subcontractor, file any claims against the Agency? Circle one: Yes No Did the Agency file any claims against you? Circle one: Yes No If you answered yes to either of the above two questions, please explain and indicate outcome of claims. N/A Project 2 Name/Number Glen Helen Park Restroom Replacement Project Description Complete abatement, Demo and replace three (3) restrooms located at small lake, playground and Meadowlark Approximate Construction Date From: <u>11/1/2022</u> To: 12/16/2022 Agency Name: San Bernardino County Telephone: (909) 677-7950 Contact Person: Elsy Banks Address: 432 W. Meats Ave Original Contract Amount: \$133,000.00 Final Contract Amount: \$\$133,000.00 If final amount is different from original amount, please explain (change orders, extra work, etc.).

N/A

Did any individual file any claims against you or any Subcontractor? Circle one: Yes No
Did you or any Subcontractor, file any claims against the Agency? Circle one: Yes No
Did the Agency file any claims against you? Circle one: Yes No
If you answered yes to either of the above two questions, please explain and indicate outcome of claims.
N/A
Project 3 Name/Number Paloma Valley High School - Demolition Project
Project Description Demolition
Approximate Construction Dates From: 7/5/2022 To: 8/5/2022
Agency Name: Perris Union HSD c/o Miller Construction
Contact Person: Ruben Acosta Telephone: (909) 484-1009
Address: 8447 Maple Place, Rancho Cucamonga CA 91730
Original Contract Amount: \$\frac{175,700.00}{} Final Contract Amount: \$\frac{175,700.00}{}
If final amount is different from original amount, please explain (change orders, extra work, etc.).
N/A
Did any individual file any claims against you or any Subcontractor? Circle one: Yes No
Did you or any Subcontractor, file any claims against the Agency? Circle one: Yes No
Did the Agency file any claims against you? Circle one: Yes No
If you answered yes to either of the above two questions, please explain and indicate outcome of claims.
N/A
Project 4 Name/Number La Serna Highs School Pool Replacement
Project Description Demolition of pool with walls and floor, trees canopy and below grade water
Approximate Construction Dates Storage tank and haul away resulting debris, concrete and asphalt. Approximate Construction Dates From: 7/19/2023 To 9/30/2023

Agency Name:	Whittier Unified Schol Distr	rict c/o Miller Construction
Contact Person:	Robert Tichy	Telephone: (909) 484-1009
Address: 8447	Maple Place, Rancho Cucamo	onga CA 91730
Original Contrac	et Amount: \$115,000.00	Final Contract Amount: \$115,000.00
If final amount is	different from original amo	unt, please explain (change orders, extra work, etc.)
N/A		
Did any individua	nl file any claims against you o	or any Subcontractor? Circle one: Yes No
Did you or any S	Subcontractor, file any claim	s against the Agency? Circle one: Yes No
Did the Agency	file any claims against you?	Circle one: Yes No
If you answered claims.	yes to either of the above to	wo questions, please explain and indicate outcome of
N/A		
Project 5 Name	/Number Metro at Florenc	e Apartments
Project Descript	ion Demolition of building	inc. slabs and foundations and asphalt pavement
Approximate Co	nstruction Dates	From: <u>02-16-2024</u> To: <u>03-31-2024</u>
Agency Name:	MetFlo LP c/o Meta Develo	pment LLC - Westport Construction
Contact Person:	Robert Dauth	Telephone: (626) 447-2448
	V. Maple Ave., Monrovia CA 9	
Original Contrac	et Amount: \$117,900.00	Final Contract Amount: \$117,900.00
If final amount is	different from original amo	unt, please explain (change orders, extra work, etc.)
N/A		
Did any individua	nl file any claims against you o	or any Subcontractor? Circle one: Yes No
Did you or any S	Subcontractor, file any claim	s against the Agency? Circle one: Yes No
Did the Agency	file any claims against you?	Circle one: Yes No

If you answered yes to either of the above two questions, please explain and indicate outcome of claims.
N/A
Project 6 Name/Number SAS-2200 Santa Angelina Senior Project Demolition of existing classroom building and cafeteria builsing inc. Project Description The same of the sam
Approximate Construction Dates From: 11/21/2022 To: 12/28/2022
Agency Name: NCR of CA
Contact Person: Scott Bricker Telephone: (909) 483-2444
Address: 9421 Haven Ave, Rancho Cucamonga CA 91730
Original Contract Amount: \$172,195.00 Final Contract Amount: \$201,823.50
If final amount is different from original amount, please explain (change orders, extra work, etc.).
Additional trees; Asbestos testing & Procedure 5
Did any individual file any claims against you or any Subcontractor? Circle one: Yes No
Did you or any Subcontractor, file any claims against the Agency? Circle one: Yes No
Did the Agency file any claims against you? Circle one: Yes No
If you answered yes to either of the above two questions, please explain and indicate outcome of claims.
N/A

[Continue to Next Page]

Upon request of the City, the Bidder shall furnish evidence showing a notarized financial statement, financial data, construction experience, or other additional information.

Failure to provide truthful answers to the questions above or in the following References Form may result in the Bid being deemed non-responsive.

<u>Urban Runoff Certification</u>. The Bidder certifies to the City that he/she has trained his/her employees and Subcontractors, if any, for Urban Runoff management and has included sufficient sums in the Bid Price to cover such costs of training as stipulated in the most current Regional Water Quality Control Board requirements, including the Municipal Separate Storm Sewer System National Pollutant Discharge Elimination System (NPDES) Permit. The Contractor is responsible for all clean up and payment of all fines levied as a result of any illegal discharge (as defined in NPDES permit) occurring as a result of the Contractor's Work and/or operations.

I, the undersigned, certify and declare that I have read all the foregoing answers to the Bidder's Proposal – Contractor's Statement and know their contents. The matters stated in the Bidder's Proposal – Contractor's Statement answers are true of my own knowledge and belief, except as to those matters stated on information and belief, and as to those matters I believe them to be true. I declare under penalty of perjury under the laws of the State of California that the foregoing is correct.

B-12

Company
Signature:
Name: Juan G. Galaviz
Title: Vice President
Date: September 18, 2024
Signature: Chr. Sh.
Name: Carlos Galaviz
Title: CFO
Date: September 18, 2024

DESIGNATION OF SUBCONTRACTORS [Public Contract Code Section 4104]

Lot 3 Parking Structure Emergency Demolition

List all Subcontractors who will perform Work or labor or render service to the Contractor in or about the construction of the Work or improvement, or a Subcontractor licensed by the State of California who, under subcontract to the Contractor, specially fabricates and installs a portion of the Work or improvement according to detailed drawings contained in the Plans and Specifications, in an amount in excess of one-half of one percent of the Contractor's total Bid or, in the case of bids or offers for the construction of streets or highways, including bridges, in excess of one-half of one percent of the Contractor's total Bid or \$10,000.00, whichever is greater. If all Subcontractors do not fit on this page, attach another page listing all information for all other Subcontractors.

Name under which Subcontractor is Licensed and Registered	CSLB License Number(s) and Class(es)	DIR Contractor Registration Number	Address and Phone Number	Type of Work (e.g., Electrical)	Percentage of Total Bid (e.g., 10%)*
Claypool Frank Concrete Cutting Inc	938332	1000001008	20515 Fuero Dr, Walnut CA 91789	Concrete Cutting	6.63%
CSI Scaffolding	835630	1000001499	14928 S. Maple Ave, Gardena CA 90248	Scaffolding	11.05%
Force Environmental, Inc.	867264	1000031987	12288 Rancho Heights Rd, Pala CA 92059	Asbestos and Lead Abatement	20%

^{*}The percentage of the total Bid shall represent the "portion of the work" for the purposes of Public Contract Code Section 4104(b).

NONCOLLUSION DECLARATION FORM TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID [Public Contract Code Section 7106]

Lot 3 Parking Structure Emergency Demolition

The undersigned de	eclares:		
I am the <u>CFO</u> Bid.	of Amerian \	Wrecking, Inc.	_, the party making the foregoing
company, association. The Bidder has not sham Bid. The Bidder or anyous any manner, direct anyone to fix the Bidder has thereof, or the context partnership, comparison.	on, organization, or corporation of directly or indirectly induced der has not directly or indirectly ne else to put in a sham Bid, tly or indirectly, sought by a diprice of the Bidder or any of price, or of that of any other as not, directly or indirectly, sents thereof, or divulged informany, association, organization te a collusive or sham Bid, ar	on. The Bid is go or solicited any tly colluded, cor or to refrain fron agreement, com ther Bidder, or t Bidder. All stat submitted his or nation or data re n, Bid deposito	undisclosed person, partnership enuine and not collusive or sham of other Bidder to put in a false of aspired, connived, or agreed with midding. The Bidder has not information, or conference with to fix any overhead, profit, or costements contained in the Bid are ther Bid price or any breakdown elative thereto, to any corporation ory, or to any member or agent, and will not pay, any Person of the side of the process.
venture, limited lia	ability company, limited liab	oility partnershi	is a corporation, partnership, join p, or any other entity, hereb xecute, this declaration on beha
I declare under per true and correct South El Monte	nalty of perjury under the law and that this declaration	s of the State on is executed [city], Ca	of California that the foregoing is d on <u>9/18/2024 [date], a</u> alifornia [state]
Signature:	an G. Galaviz	Signature: Printed Name:	Carlos Galaviz
Date: <u>Se</u>	ptember 29, 2024	Date:	September 29, 2024



CITY OF MANHATTAN BEACH PUBLIC WORKS ENGINEERING DIVISION

3621 Bell Avenue, Manhattan Beach, CA 90266

WEBSITE: www.citymb.info **PHONE:** (310) 802-5353 **FAX:** (310) 802-5351 **TDD:** (310) 546-3501

CITY OF MANHATTAN BEACH

ADDENDUM NO. 1

LOT 3 PARKING STRUCTURE EMERGENCY DEMOLITION

This Addendum shall take precedence over any conflicting information contained either in the plans or specifications for the Lot 3 Parking Structure Emergency Demolition. Bidders shall incorporate the information contained in this Addendum in their bids, conform to all of the instructions contained herein in the preparation of a bid, and shall sign and submit this Addendum as a portion of the Contractor's Proposal as an indication of understanding and compliance with this Addendum.

Please note the following revisions to the Request for Bid documents.

Question and Answer

- 1. Are all foundations coming out, or are some staying? If so, please denote on as-builts which are to remain.
 - Per the Project's Scope of Work, the masonry wall at the westerly edge of the structure shall be reduced to a height of 42" above the highest adjacent grade, and the footing for this wall will remain in place. All other footings indicated on the as-built drawings shall be excavated and removed.
- 2. Please provide guidance on pedestrian protection design/requirements to be installed along the alley.
 - Design and construction shall be per the latest California Building Code, and all local and federal safety regulations, including OSHA standards, must be met.
- 3. How tall are we to leave the CMU wall along the Western PL?

Per the Project's Scope of Work, the masonry wall at the westerly edge of the structure shall be reduced to a height of 42" above the highest adjacent grade, and the footing for this wall will remain in place.

4. Bid schedule item #3 (Traffic Control) on page 8 of 42 of the bid specs outlines the traffic control measures that can be used, but per the site walk Jeff instructed bidders to assume bidders will be allowed to have a permanent street closure for the duration of the demolition. Jeff also advised bidders that we would be allowed to have our excavators and heavy equipment on the asphalt without a need/ requirement to protect the asphalt surface please confirm that bidders will be allowed to have this permanent closure and that the City of Manhattan Beach intends on extending the construction fencing out to the opposite side of the street, along with waiving the costs for any street closure permits etc. bidders will determine what means and methods are needed to achieve the work, otherwise the City will need to provided bidders with a map/exhibit that shows what we will be required to implement.

The bidder shall include a statement within their bid indicating anticipated temporary traffic pattern modifications and/or closures, and their respective timelines for the modifications and/or closures along 12th Street and Morningside Drive.

5. The specifications talk about payment and performance bond if awarded but do not clearly state we need a bid bond for our proposal. Will there be a bidder's bond required? If a bid bond is required, does the City of Manhattan Beach have a bid bond form we need to have filled out or is our bonding company's form acceptable?

A Bid Bond is not required for this Project.

6. Please clarify if there are specific waste diversion locations where bidders will be required to take the waste/rubble or if we are just required to provide the 65% diversion minimum requirement?

There are no specific diversion locations required by the City as long as the bidder shows the necessary compliance. The City will specify haul routes into and out of downtown Manhattan Beach.

7. Please confirm the bid due date and time.

Bids will be due promptly at 9:00am on Wednesday, September 18th, 2024.

This Addendum is approved	by:		
AM Fir			
Jeff Fijc	ılka for	<u> </u>	
KATHERINE DOHERTY	, PE, CITY ENGINEER	DATE	
	DDENDUM MUST BE ATTACHED ne information contained in this	TO THE BID. addendum has been included in the	bid
American Wrecking Inc.	Edwin Garcia	09/17/2024	
COMPANY NAME	<i>V</i> SIGNATURE	DATE	

CONTRACT

CITY OF MANHATTAN BEACH CONTRACT FOR Lot 3 Parking Structure Emergency Demolition

THIS CONTRACT ("Contract") is made and entered this 10th day of October 2024 ("Effective Date"), by and between the CITY OF MANHATTAN BEACH, a California municipal Corporation ("City") and AMERICAN WRECKING, INC., a California corporation ("Contractor"). The Contractor's California State Contractor's license number is 685192.

In consideration of the mutual covenants hereinafter set forth, the parties hereto agree as follows:

- 1. <u>Contract Documents</u>. The Contract Documents consist of this Contract, Notice Inviting Bids, Instructions to Bidders, Bid (including documentation accompanying the Bid and any post-Bid documentation submitted before the Notice of Award), the Bonds, permits from regulatory agencies with jurisdiction, General Provisions, Special Provisions, Plans, Standard Plans, 2024 edition of the Standard Specifications for Public Works Construction "Greenbook" ("Standard Specifications") as amended by the Contract Documents, Reference Specifications, Addenda, Change Orders, and Supplemental Agreements. The Contract Documents are attached hereto and incorporated herein by reference. In the event of any conflict between this Contract and any Exhibit attached hereto or any document referenced herein, the provisions of this Contract shall control.
- 2. <u>Scope of Services</u>. The Contractor shall perform and provide all materials, tools, equipment, labor, and services necessary to complete the Work in a good and workmanlike manner for the project identified as Lot 3 Parking Structure Emergency Demolition ("Project"), as described in the Contract Documents and in accordance with any further written instructions, if any, of the Director of Public Works or his/her designated representative.

Compensation.

- 3.1 Contract Price and Basis for Payment. In consideration for the Contractor's full, complete, and timely performance of the Work required by the Contract Documents, the City shall pay the Contractor for the actual quantity of Work required under the Bid Items awarded by the City performed in accordance with the lump sum prices and unit prices for Bid Items, set forth in the Bidder's Proposal submitted with the Bid. The sum of the unit prices and lump sum prices for the Bid Items, awarded by the City is \$ 238,887 ("Contract Price"). It is understood and agreed that the quantities set forth in the Bidder's Proposal for which unit prices are fixed are estimates only and that the City will pay and the Contractor will accept, as full payment for these items of work, the unit prices set forth in the Bidder's Proposal multiplied by the actual number of units performed, constructed, or completed as directed by the Engineer.
- 3.2 <u>Payment Procedures</u>. Based upon applications for payment submitted by the Contractor to the City, the City shall make payments to the Contractor in accordance with Section 7 of the Standard Specifications.

4. <u>Contract Time</u>.

4.1 <u>Notice to Proceed with Construction</u>. The City shall issue the "Notice to Proceed with Construction," at which time the Contractor shall diligently fulfill preconstruction requirements as set forth in Subsection 4.2 of this Contract, prosecute the Work, including corrective punch list items of Work, day to day thereafter, within the remaining Contract Time (except as adjusted by

subsequent Change Orders). The date specified in the Notice to Proceed with Construction constitutes the date of commencement of the Contract Time of **40 Working Days**.

4.2 <u>Preconstruction Requirements</u>. The Contractor shall diligently fulfill preconstruction requirements, prepare and transmit to the Engineer all pertinent submittals and/or request for information (RFI), and coordinate the date and time for the Project Preconstruction Meeting with the City, outside agencies, and other pertinent stakeholders.

Preconstruction requirements include, but are not limited to, the following:

- Submitting and obtaining approval of Baseline Schedule.
- Submitting and obtaining approval of Traffic Control Plans and Haul Routes.
- Submitting and obtaining approval of the Stormwater Pollution Prevention Plan (SWPPP)/Water Pollution Control Plan (WPCP).
- Submitting a Construction & Demolition Waste Management Plan per Manhattan Beach Municipal Code 5.26
- Submitting and obtaining approval of a Project Staffing List with contact information,
 Illness and Injury Prevention Plan, and a Project Emergency Contact List.

5. Liquidated Damages for Delay and Control of Work.

5.1 <u>Liquidated Damages</u>. For the purposes of the calculation of the start of the liquidated damages, the Work shall be deemed to be completed when the same has been completed in accordance with the Plans and Specifications therefor and to the satisfaction of the Engineer, and the Engineer has certified such completion in accordance with Section 3-13.1 of the Standard Specifications. The liquidated damages value of Section 6-9 of the Standard Specifications is hereby amended to be \$2,000 per day. Time is of the essence in this Contract.

6. Early Completion.

- 6.1 <u>Bonus for Early Completion.</u> If the Contractor completes the Work prior to the date established in this Contract (as such may be extended in accordance with the Contract Documents), then the Contractor will be entitled to an early completion bonus equal to \$2,000 for each Working Day that the Work is completed prior to the date established in this Contract.
- 6.2 <u>City Not Liable for Contractor Failure to Achieve Early Completion</u>. While the Contractor may schedule completion of all of the Work, or portions thereof, earlier than the Contract Time, the City is exempt from liability for and the Contractor will not be entitled to an adjustment of the Contract Sum or to any additional costs, damages, including, but not limited to, claims for extended general conditions costs, home office overhead, jobsite overhead, and management or administrative costs, or compensation whatsoever, for use of float time or for the Contractor's inability to complete the Work earlier than the Contract Time for any reason whatsoever.
- 7. <u>Antitrust Claims</u>. In entering into this Contract, the Contractor offers and agrees to assign to the City all rights, title, and interest in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec.§ 15) or under the Cartwright Act (Business and Professions Code Section 16700 et seq.) arising from purchases of goods, services, or materials pursuant to the Contract. This assignment shall be made and become effective at the time the City tenders final

payment to the Contractor without further acknowledgment by the parties.

- 8. <u>Prevailing Wages</u>. The City and the Contractor acknowledge that the Project is a public work to which prevailing wages apply.
- 9. <u>Workers' Compensation</u>. Labor Code Sections 1860 and 3700 provide that every contractor will be required to secure the payment of compensation to its employees. In accordance with the provisions of Labor Code Section 1861, by signing this Contract, the Contractor certifies as follows:

"I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that Code, and I will comply with such provisions before commencing the performance of the Work of this Contract."

- 10. <u>Titles</u>. The titles used in this Contract are for convenience only and shall in no way define, limit or describe the scope or intent of this Contract or any part of it.
- 11. <u>Authority</u>. Any person executing this Contract on behalf of the Contractor warrants and represents that he or she has the authority to execute this Contract on behalf of the Contractor and has the authority to bind the Contractor to the performance of its obligations hereunder.
- 12. <u>Entire Agreement</u>. This Contract, including the Contract Documents and any other documents incorporated herein by specific reference, represents the entire and integrate Contract between the City and the Contractor. This Contract supersedes all prior oral or written negotiations, representations or agreements. This Contract may not be modified or amended, nor any provision or breach waived, except in a writing signed by both parties that expressly refers to this Contract.
- 13. <u>Counterparts</u>. This Contract may be executed in counterpart originals, duplicate originals, or both, each of which is deemed to be an original for all purposes.

IN WITNESS WHEREOF, the parties hereto have executed this Contract the day and year first above written.

City:

City of Manhattan Beach, a California municipal corporation

talyn Mirzakhanian By:

Name: Talyn Mirzakhanian Title: Acting City Manager Date: 10/17/2024

APPROVED AS TO FORM:

DocuSigned by: Quinn M. Barrow, City attorney By:

Name: Quinn M. Barrow

Title: City Attorney Date: 10/17/2024

APPROVED AS TO CONTENT:

DocuSigned by:

By: Name: Erick Lee

Title: Public Works Director Date: 10/17/2024

Contractor:

American Wrecking, Inc., a California corporation

DocuSigned by: By:

> Name: Juan G. Galaviz Title: Vice President Date: 10/17/2024

arlos Gavavis

Name: Carlos Galaviz Title: Chief Financial Officer

DocuSigned by:

Date: 10/17/2024

PROOF OF AUTHORITY TO BIND **CONTRACTING PARTY REQUIRED**

Bond No. 0258917 Premium: Included in the Performance

PAYMENT BOND (LABOR AND MATERIALS)

KNOW ALL PERSONS BY THESE PRESENTS that: American WHEREAS the City of Manhattan Beach ("City"), State of California, has awarded to Wrecking Inc., 2459 Lee Ave., South El Monte, CA 91733 -----("Principal") (Name and address of Contractor) a contract (the "Contract") for the Work described as follows: Lot 3 Parking Structure Emergency Demolition (Project name) WHEREAS, under the terms of the Contract, the Principal is required before entering upon the performance of the Work, to file a good and sufficient payment Bond with the City to secure the

claims to which reference is made in Title 3 (commencing with Section 9000) of Part 6 of Division 4 of the Civil Code.

NOW, THEREFORE, we, the undersigned F	Principal, and Berkley Insurance Company,
4 Hutton Centre, Suite 640, Santa Ana, CA 92707	

(Name and address of Surety)

("Surety") a duly admitted surety insurer under the laws of the State of California, as Surety, are held and firmly bound unto the City and all contractors, subcontractors, laborers, material suppliers, and other persons employed in the performance of the Contract and referred to in Title 3 (commencing with Section 9000) of Part 6 of Division 4 of the Civil Code in the penal sum of One Hundred Ninety Thousand and 00/100---), for materials furnished or labor thereon of any kind, or for amounts due under the Unemployment Insurance Act with respect to this Work or labor, that the Surety will pay the same in an amount not exceeding the amount hereinabove set forth, and also in case suit is brought upon this Bond, will pay, in addition to the face amount thereof, costs and reasonable expenses and fees, including reasonable attorneys' fees, incurred by City in successfully enforcing this obligation, to be awarded and fixed by the court, and to be taxed as costs and to be included in the judgment therein rendered.

It is hereby expressly stipulated and agreed that this Bond shall inure to the benefit of any and all persons, companies, and corporations entitled to file claims under Title 3 (commencing with Section 9000) of Part 6 of Division 4 of the Civil Code, so as to give a right of action to them or their assigns in any suit brought upon this Bond.

Upon expiration of the time within which the California Labor Commissioner may serve a civil wage and penalty assessment against the principal, any of its subcontractors, or both the principal and its subcontractors pursuant to Labor Code Section 1741, and upon expiration of the time within which a joint labor management committee may commence an action against the principal, any of its subcontractors, or both the principal and its subcontractors pursuant to Labor Code Section 1771.2, if the condition of this Bond be fully performed, then this obligation shall become null and void; otherwise, it shall be and remain in full force and effect.

The Surety hereby stipulates and agrees that no change, extension of time, alteration, or addition to the terms of the Contract or the Specifications accompanying the same shall in any manner affect its obligations on this Bond, and it does hereby waive notice of any such change, extension, alteration, or addition.

IN WITNESS WHEREOF, two identical counterparts of this instrument, each of which shall for all purposes be deemed an original hereof, have been duly executed by Principal and Surety, on the date set forth below, the name of each corporate party being hereto affixed and these presents duly signed by its undersigned representative(s) pursuant to authority of its governing body.

Dated: October 10, 2024	
"Principal"	"Surety"
American Wrecking Inc	Berkley Insurance Company
2459 Lee Ave., South El Monte, CA 91733	4 Hutton Centre, Suite 640, Santa Ana, CA 9270
Signature: Print Name: Juan of Galanz Title: Mile Resident Date: September 11, 2024	Signature: Maribel Hernandez Title: Attorney-in-Fact Date:
Signature: Print Name: Title: Date:	(Seal)

NOTE: This Bond must be executed in duplicate and dated, all signatures must be notarized, and evidence of the authority of any person signing as attorney-in-fact must be attached. DATE OF BOND MUST NOT BE BEFORE DATE OF CONTRACT. Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 570 as amended) and be authorized to transact business in the State where the project is located.

(Seal)

POWER OF ATTORNEY BERKLEY INSURANCE COMPANY WILMINGTON, DELAWARE

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted and appointed, and does by these presents make, constitute and appoint: Robert C. Elster, Jr. or Maribel Hernandez of Apollo General Insurance Agency, Inc. of Sonoma, CA its true and lawful Attorney-in-Fact, to sign its name as surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of Financial Guaranty Insurance, providing that no single obligation shall exceed Fifty Million and 00/100 U.S. Dollars (U.S.\$50,000,000.00), to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Company at its principal office in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware, without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010:

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such attorney-in-fact and revoke any power of attorney previously granted; and further

RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances, or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the manner and to the extent therein stated; and further

RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and

RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this 2^{nd} day of \underline{May} , $\underline{2024}$.

(Seal)	Attest By Philip S Welt Executive Vice President & Secretary	Berkley Insurance Company By
	STATE OF CONNECTICUT)	
	COUNTY OF FAIRFIELD) ss:	
Sworn t	to before me, a Notary Public in the State of Connecticut, this	2nd day of May 2024 by Philip

Sworn to before me, a Notary Public in the State of Connecticut, this 2nd day of May 2024, by Philip S. Welt and Jeffrey M. Hafter who are sworn to me to be the Executive Vice President and Secretary, and the Senior Vice President, respectively, of Berkley Insurance Company.

MARIA C. RUNDBAKEN NOTARY PUBLIC CONNECTICUT MY COMMISSION EXPIRES 04-30-2029

Notary Public, State of Connecticut

MY COMMISSION DPIRES 04-30-2029 CERTIFICATE

I, the undersigned, Assistant Secretary of BERKLEY INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded and that the authority of the Attorney-in-Fact set forth therein, who executed the bond or undertaking to which this Power of Attorney is attached, is in full force and effect as of this date.

October 2024

(Seal) Vincent P. Forte

CIVIL CODE § 1189

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

XX61:61:61:61:61:61:61:61:61:61:61:61:61:6		
A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.		
State of California) County of Sonoma)		
On October 10th, 2024 before me, Jill Raffin	Callahan, Notary Public ,	
2004/00 DE CO.	Here Insert Name and Title of the Officer	
personally appeared <u>Maribel Hernandez</u>		
	Name(s) of Signer(s)	
who proved to me on the basis of satisfactory evisubscribed to the within instrument and acknowledghis/her/their authorized capacity(ies), and that by his/h or the entity upon behalf of which the person(s) acted	ged to me that he/she/they executed the same in er/their signature(s) on the instrument the person(s),	
of t	ertify under PENALTY OF PERJURY under the laws the State of California that the foregoing paragraph rue and correct.	
Notary Public - California Sonoma County Commission # 2366579	nature Signature of Notary Public	
Place Notary Seal Above		
Though this section is optional, completing this info	ormation can deter alteration of the document or	
Description of Attached Document Title or Type of Document: Payment Bond # 0258917 - A Document Date: October 10th, 2024 Signer(s) Other Than Named Above:		
Capacity(ies) Claimed by Signer(s) Signer's Name: Maribel Hernandez Corporate Officer — Title(s): Partner — Limited General Individual Attorney in Fact Trustee Guardian or Conservator Other: Signer Is Representing: Berkley Insurance Company	Signer's Name: Corporate Officer — Title(s): Partner — Limited General Individual Attorney in Fact Guardian or Conservator Other: Signer Is Representing:	

GOVERNMENT CODE § 8202

CALIFORNIA JURAT WITH AFFIANT STATEMENT

CALIFORNIA JURAT WITH AFFIANT STATEMENT		
 ✓ See Attached Document (Notary to cross out lines 1–6 below) □ See Statement Below (Lines 1–6 to be completed only by document signer[s], not Notary) 		
□ 366 2ratement pelow (rines 1=0 to be completed o	my by document signately,	
Signature of Document Signer No. 1	Signature of Document Signer No. 2 (if any)	
A patent public or other officer completing this certificate ver	ifies only the identity of the individual who signed the document	
to which this certificate is attached, and not the truthfulness	s, accuracy, or validity of that document.	
State of California	Subscribed and sworn to (or affirmed) before me	
County of Los Angeles	on this 11 day of September, 20 24, by Date Month Year	
	(1) Juan G. Galaviz	
CARLOS GALAVIZ	(and (2)), Name(s) of Signer(s)	
COMM. # 2422794 OF NOTARY PUBLIC - CALIFORNIA SELOS ANGELES COUNTY	proved to me on the basis of satisfactory evidence to	
My Comm Expires OCTOBER 22, 2026	be the person(s) who appeared before me.	
	Simony (Sur XI)	
Place Notary Seal and/or Stamp Above	Signature of Notary Public	
OPTIONAL		
Completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.		
Description of Attached Document		
Title or Type of Document: Payment Bond #02	258917 - City of Manhattan Beach	
Document Date: September 11, 2024	Number of Pages: 3	
Signer(s) Other Than Named Above: No Other	Signer	

Bond No. 0258917 Premium: \$2736.00

PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS that: WHEREAS the City of Manhattan Beach ("City"), has awarded to American Wrecking Inc., 2459 Lee Avenue, South El Monte, CA 91733 ------("Principal") (Name and address of Contractor) a contract (the "Contract") for the Work described as follows: Lot 3 Parking Structure Emergency Demolition (Project name) WHEREAS, Principal is required under the terms of the Contract to furnish a Bond for the faithful performance of the Contract. NOW, THEREFORE, we, the undersigned Principal, and Berkley Insurance Company, 4 Hutton Centre, Suite 640, Santa Ana, CA 92707 -----(Name and address of Surety) ("Surety") a duly admitted surety insurer under the laws of the State of California, as Surety, are penal and firmly bound unto the City in the --- Dollars (\$ 190,000.00 One Hundred Ninety Thousand and 00/100 ----this amount being not less than the total Contract Price, in lawful money of the United States of America, for the payment of which sum well and truly to be made, we bind ourselves, our heirs. successors executors and administrators, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the hereby bounded Principal, his, her or its heirs, executors, administrators, successors or assigns, shall in all things stand to and abide by, and well and truly keep and perform the covenants, conditions and provisions in the Contract and any alteration thereof made as therein provided, on the Principal's part, to be kept and performed at the time and in the manner therein specified, and in all respects according to their true intent and meaning, and shall indemnify and save harmless the City, its officers, agents and employees, as therein stipulated, then this obligation shall become null and void; otherwise, it shall be and remain in full force and effect.

As a part of the obligation secured hereby and in addition to the face amount specified therefor, there shall be included costs and reasonable expenses and fees, including reasonable attorneys' fees, incurred by City in successfully enforcing such obligation, all to be taxed as costs and included in any judgment rendered. Surety hereby waives any statute of limitations as it applies to an action on this Bond.

The Surety hereby stipulates and agrees that no change, extension of time, alteration or addition to the terms of the Contract or of the Work to be performed thereunder or the specifications accompanying the same shall in anywise affect its obligations under this Bond, and it does hereby waive notice of any such change, extension of time, alteration or addition to the terms of the Contract or to the Work or to the specifications. Surety hereby waives the provisions of California

Civil Code Sections 2845 and 2849. The City is the principal beneficiary of this Bond and has all rights of a party hereto.

IN WITNESS WHEREOF, two identical counterparts of this instrument, each of which shall for all purposes be deemed an original hereof, have been duly executed by Principal and Surety, on the date set forth below, the name of each corporate party being hereto affixed and these presents duly signed by its undersigned representative(s) pursuant to authority of its governing body.

Dated: October 10, 2024	
"Principal"	"Surety"
American Wrecking Inc	Berkley Insurance Company
2459 Lee Ave., South El Monte, CA 91733	4 Hutton Centre, Suite 640, Santa Ana, CA 92707
Signature:	Signature: A Third
Print Name: Juan G. Galaviz Title: Vice Resident	Print Name: Maribel Hernandez Title: Attorney-in-fact
Date: Suplember 11, 2024	Date:
Signature: Print Name:	
Title:	
Date.	(Seal)

NOTE: This Bond must be executed in duplicate and dated, all signatures must be notarized, and evidence of the authority of any person signing as attorney-in-fact must be attached. DATE OF BOND MUST NOT BE BEFORE DATE OF CONTRACT. Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 570 as amended) and be authorized to transact business in the State where the project is located.

(Seal)

(Seal)

POWER OF ATTORNEY BERKLEY INSURANCE COMPANY WILMINGTON, DELAWARE

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted and appointed, and does by these presents make, constitute and appoint: Robert C. Elster, Jr. or Maribel Hernandez of Apollo General Insurance Agency, Inc. of Sonoma, CA its true and lawful Attorney-in-Fact, to sign its name as surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of Financial Guaranty Insurance, providing that no single obligation shall exceed Fifty Million and 00/100 U.S. Dollars (U.S.\$50,000,000.00), to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Company at its principal office in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware, without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010:

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such attorney-in-fact and revoke any power of attorney previously granted; and further

RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances, or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the manner and to the extent therein stated; and further

RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and

RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its cor

WITNESS WHEREOF, the Company has caused these present porate seal hereunto affixed this <u>2nd</u> day of <u>May</u> , <u>202</u>	s to be signed and attested by its appropriate officers and t
(Seal) By Philip S. Welt Executive Vice President & Secretary	Berkley Insurance Company By Jeffrey M. Hafter Senior Vice President
STATE OF CONNECTICUT)) ss: COUNTY OF FAIRFIELD)	
Sworn to before me, a Notary Public in the State of Connecticut, the Jeffrey M. Hafter who are sworn to me to be the Executive V respectively, of Berkley Insurance Company.	is 2nd day of May, 2024, by Philip S. Welt and ice President and Secretary, and the Senior Vice President,
MARIA C. RUNDBAKEN NOTARY PUBLIC CONNECTICUT NY COMMISSION EXPIRES 04-30-2029 CERTIFIC	Notary Public, State of Connecticut
I, the undersigned, Assistant Secretary of BERKLEY INSURANCE true, correct and complete copy of the original Power of Attorney; and that the authority of the Attorney-in-Fact set forth therein, w	that early Power of Attorney has not been revoked of reschibed
Attorney is attached, is in full force and effect as of this date. 10	October 2024

Vincent P. Forte

Given under my hand and seal of the Company, this

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.		
State of California) County of Sonoma)		
On October 10th, 2024 before me,Jill Raffii	n Callahan, Notary Public ,	
Date	Here Insert Name and Title of the Officer	
personally appeared <u>Maribel Hernandez</u>		
	Name(s) of Signer(s)	
who proved to me on the basis of satisfactory exsubscribed to the within instrument and acknowled his/her/their authorized capacity(ies), and that by his/hor the entity upon behalf of which the person(s) acted	ged to me that he/she/they executed the same in ner/their signature(s) on the instrument the person(s),	
JILL RAFFIN CALLAHAN Notary Public - California Sonoma County Commission # 2366579	ertify under PENALTY OF PERJURY under the laws the State of California that the foregoing paragraph true and correct. TNESS my hand and official seal. gnature	
Place Notary Seal Above	2014	
Though this section is optional, completing this information fraudulent reattachment of this fo	formation can deter alteration of the document or	
Description of Attached Document Title or Type of Document: Performance Bond # 02589 Document Date: October 10th, 2024 Signer(s) Other Than Named Above:	17 - American Wrecking, Inc. for City of Manhattan Beach - Lot 3 Number of Pages:3	
Capacity(ies) Claimed by Signer(s) Signer's Name: Maribel Hernandez □ Corporate Officer — Title(s): □ Partner — □ Limited □ General □ Individual ☑ Attorney in Fact □ Trustee □ Guardian or Conservator □ Other: □ Signer Is Representing: Berkley Insurance Company	Signer's Name: Corporate Officer — Title(s): Partner — Limited General Individual Attorney in Fact Trustee Guardian or Conservator Other: Signer Is Representing:	
\(\tau_1=\au_1\au_1\au_1\au_1\au_1\au_1\au_1\au_1		

GOVERNMENT CODE § 8202

CALIFORNIA JURAT WITH AFFIANT STATEMENT

	######################################
	es 1–6 below)
☐ See Statement Below (Lines 1–6 to be completed	d only by document signer[s], not Notary)
A	
Signature of Document Signer No. 1	Signature of Document Signer No. 2 (if any)
the state of the s	verifies only the identity of the individual who signed the document
to which this certificate is attached, and not the truthfuln	verifies only the identity of the individual who signed the document ess, accuracy, or validity of that document.
State of California	Subscribed and sworn to (or affirmed) before me
County of Los Angeles	on this 11 day of September, 20 24,
	by Date Month Year
	(1) Juan G. Galaviz
CARLOS GALAVIZ	(and (2)),
COMM. # 2422794 ST NOTARY PUBLIC - CALIFORNIA	Name(s) of Signer(s)
LOS ANGELES COUNTY My Comm. Expires OCTOBER 22, 2026	proved to me on the basis of satisfactory evidence to
	be the person(s) who appeared before me.
	Con Ma
Place Notary Seal and/or Stamp Above	Signature Signature of Notary Public
	_
	PTIONAL ————————————————————————————————————
Completing this information co fraudulent reattachment of t	an deter alteration of the document or his form to an unintended document.
Description of Attached Document	
Title or Type of Document: Performance Bo	nd #0258917 - City of Manhattan Beach
Document Date: September 11, 2024	Number of Pages: 3
Signer(s) Other Than Named Above: No Other	er Signer

CHECKLIST FOR EXECUTION OF CONTRACT

TO BE SUBMITTED BY SUCCESSFUL BIDDER:

 Executed copy of the Contract (will be sent via DocuSign)
 Completed, signed, and notarized Payment Bond (one original and one electronic copy) in amount of the Contract
 Completed, signed, and notarized Performance Bond (one original and one electronic copy) in amount of the Contract
 Workers' Compensation Certificate with attached Certificate of Insurance
 General Liability insurance certificate naming the City as a co-insured
 Automobile insurance naming the City as a co-insured
 Umbrella/Excess Liability (General aggregate) insurance certificate naming the City as a co-insured, if applicable
 Additional insured endorsement – comprehensive general liability
 Additional insured endorsement – automobile liability
 Additional insured endorsement – excess liability
 Primary and Non-Contributory Endorsement- General Liability Policy
 Waiver of Subrogation - general liability
 Waiver of Subrogation - Worker's Compensation
 W-9 Request for Taxpayer Identification Number and Certification Form
 Verification of Authority to Sign Document
 DocuSign Contact Signature Form

ALL SUBMITTALS WILL BE RETAINED BY CITY, EXCEPT FOR ONE COPY OF THE FULLY EXECUTED CONTRACT

GENERAL PROVISIONS

SECTION 5 LEGAL RELATIONS AND RESPONSIBILITIES

5-4 INSURANCE

The first paragraph of Section 5-4.1 of the Standard Specifications shall not be incorporated and shall instead be replaced with the following:

The Contractor shall provide and maintain insurance naming the City, its elected and appointed officials, officers, employees, attorneys, agents, designated volunteers, and independent contractors in the role of City officials as insureds or additional insureds regardless of any inconsistent statement in the policy or any subsequent endorsement whether liability is attributable to the Contractor or the City. The insurance provisions shall not be construed to limit the Contractor's indemnity obligations contained in the Contract. The City will not be liable for any accident, loss, or damage to the Work before completion, except as otherwise specified in Section 6-5.

The Contractor shall at all times during the term of the Contract carry, maintain, and keep in full force and effect the insurance referenced in Section 5-4 of the Standard Specifications, as modified below.

The following provisions are hereby added to Section 5-4.1 of the Standard Specifications:

5-4.1.1 Acceptability of Insurers.

The insurance policies required under this Section 5-4 shall be issued by an insurer authorized or admitted to write insurance in the State of California with a rating of A:VII or better in the latest edition of the A.M. Best Insurance Rating Guide. Self-insurance shall not be considered to comply with the insurance requirements under this Section 5-4.

5-4.1.2 Additional Insured.

The City, its elected and appointed officials, officers, employees, attorneys, agents, designated volunteers, and independent contractors in the role of City officials, shall be the insured or named as additional insureds covering the Work, regardless of any inconsistent statement in the policy or any subsequent endorsement, whether liability is attributable to the Contractor or the City. The commercial general and automobile liability policies shall contain an endorsement naming City, its officers, employees, agents and volunteers as additional insureds. This provision shall also apply to any excess/umbrella liability policies.

5-4.1.3 Primary and Non-Contributing.

The insurance policies required under this Section 5-4 shall apply on a primary non-contributing basis in relation to any other insurance or self-insurance available to the City. Any insurance or self-insurance maintained by the City, its officers, employees, agents or volunteers, shall be in excess of the Contractor's insurance and shall not contribute with it. This provision shall also apply to any excess/umbrella liability policies.

5-4.1.4 Contractor's Waiver of Subrogation.

The insurance policies required under this Section 5-4 shall not prohibit the Contractor and the

Contractor's employees, agents or Subcontractors from waiving the right of subrogation prior to a loss. The Contractor hereby waives all rights of subrogation against the City.

5-4.1.5 Deductibles and Self-Insured Retentions.

Any deductibles or self-insured retentions must be declared to and approved by the City. At the City's option, the Contractor shall either reduce or eliminate the deductibles or self-insured retentions with respect to the City, or the Contractor shall procure a bond guaranteeing payment of losses and expenses.

5-4.1.6 Cancellations or Modifications to Coverage.

The Contractor shall not cancel, reduce or otherwise modify the insurance policies required by this Section 5-4 during the term of the Contract. The commercial general and automobile liability policies required under the Contract shall be endorsed to state that should the issuing insurer cancel the policy before the expiration date, the issuing insurer will endeavor to mail 30 days' prior written notice to the City. If any insurance policy required under this Section 5-4 is canceled or reduced in coverage or limits, the Contractor shall, within two business days of notice from the insurer, phone, fax or notify the City via certified mail, return receipt requested, of the cancellation of or changes to the policy.

5-4.1.7 City Remedy for Noncompliance.

If the Contractor does not maintain the policies of insurance required under this Section 5-4 in full force and effect during the term of the Contract, or in the event any of the Contractor's policies do not comply with the requirements under this Section 5-4, the City may either immediately terminate the Contract or, if insurance is available at a reasonable cost, the City may, but has no duty to, take out the necessary insurance and pay, at the Contractor's expense, the premium thereon. The Contractor shall promptly reimburse the City for any premium paid by the City or the City may withhold amounts sufficient to pay the premiums from payments due to the Contractor.

5-4.1.8 Evidence of Insurance.

At least two Working Days prior to the performance of Services under the Contract, the Contractor shall furnish the City's Risk Manager with a certificate or certificates of insurance and all original endorsements (both of which must reference the same Policy number), evidencing and effecting the coverages required under Section 5-4 of the Standard Specifications, as modified by this Section 5-4. The endorsements are subject to approval by the City's Risk Manager. The Contractor may provide complete, certified copies of all required insurance policies to the City. The Contractor shall provide proof to the City's Risk Manager that insurance policies expiring during the term of the Contract have been renewed or replaced with other policies providing at least the same coverage. The Contractor shall furnish such proof at least two weeks prior to the expiration of the coverages.

The endorsements are to be signed by a person authorized by that insurer to bind coverage on its behalf. The endorsements must specifically name the City of Manhattan Beach and its elected and appointed officials, officers, employees, attorneys, agents, designated volunteers, and independent contractors in the role of City officials as insureds or additional insureds. The Contractor shall maintain current insurance certificates and endorsements on file with the City's Risk Manager at all times during the term of this Contract. The City reserves the right to require complete, certified copies of all required insurance policies at any time.

Where the Contractor has entered into an agreement with a Professional Employment Organization (PEO) to provide human resources, workers' compensation insurance, or other benefits to the Contractor's employees, the Contractor must also submit the agreement with the PEO. If the evidence of insurance submitted by the Contractor pursuant to this Section 5-4 evidences that the insurance is provided by the PEO, all such PEO-provided insurance coverages and indemnities must comply with the requirements of these Contract Documents.

5-4.1.9 Indemnity Requirements not Limiting.

Procurement of insurance by the Contractor shall not be construed as a limitation of Contractor's liability or as full performance of the Contractor's duty to indemnify the City under Section 5-8 of the Contract.

5-4.1.10 Subcontractor Insurance Requirements.

The Contractor shall require each of its Subcontractors that perform Services under the Contract to maintain insurance coverage that meets all of the requirements of this Section 5-4.

5-4.1.11 Replacement Insurance

The Contractor agrees that it will not cancel, reduce or otherwise modify the insurance coverage. The Contractor agrees that if it does not keep the required insurance in full force and effect, and such insurance is available at a reasonable cost, the City may take out the necessary insurance and pay the premium thereon, and the repayment thereof shall be deemed an obligation of the Contractor and the cost of such insurance may be deducted, at the option of the City, from payments due the Contractor. This shall be in addition to all other legal options available to the City to enforce the insurance requirements.

5-4.1.12 Subcontractors

The Contractor shall ensure all Subcontractors and their employees are listed as additional insureds on all of the Contractor's insurance.

The provisions below shall supplement but not replace those provisions in Sections 5-4.2, 5-4.3, and 5-4.4 of the Standard Specifications.

5-4.2 General Liability Insurance

Instead of the minimum limits listed in Section 5-4.2 of the Standard Specifications, the Contractor shall procure and at all times during the term of the Contract carry, maintain, and keep in full force and effect Commercial General Liability Insurance with a minimum limit of \$5,000,000.00 per occurrence for bodily injury, personal injury and property damage and a general aggregate limit of \$5,000,000.00 per project or location. If the Contractor is a limited liability company, the commercial general liability coverage shall be amended so that the Contractor and its managers, affiliates, employees, agents and other persons necessary or incidental to its operation are insureds.

5-4.3 Workers' Compensation Insurance

Workers' Compensation Insurance as required by the State of California and Employer's Liability Insurance with a minimum limit of \$1,000,000.00 per accident for bodily injury or disease. If the

Contractor has no employees while performing the Work under the Contract, a Workers' Compensation policy is not required, but the Contractor shall execute a declaration that it has no employees.

5-4.4 Automobile Insurance

Instead of the minimum limits listed in Section 5-4.4 of the Standard Specifications, the Contractor shall procure and at all times during the term of the Contract carry, maintain, and keep in full force and effect Automobile Liability Insurance for any owned, non-owned or hired vehicle used in connection with the performance of the Contract with a combined single limit of \$2,000,000.00 per accident for bodily injury and property damage. If the Contractor does not use any owned, non-owned or hired vehicles in the performance of the Work under this Contract, the Contractor shall obtain a non-owned auto endorsement to the Commercial General Liability policy required by Subsection 5-4.2. The Automobile Liability policy shall be endorsed to include Transportation Pollution Liability insurance, covering materials to be transported by Contractor pursuant to the contract. This coverage may also be provided on the Pollution Liability policy.

5-4.5 Pollution Liability

Subsection 5-4.5 is hereby added to the Standard Specifications as follows:

The Contractor shall procure and at all times during the term of the Contract carry, maintain, and keep in full force and effect Pollution Liability with a limit no less than \$2,000,000 per claim or occurrence and \$2,000,000 aggregate per policy period of one year. The Pollution Liability shall not contain lead-based paint or asbestos exclusions.

5-4.6 Insurance Requirements not Limiting

Subsection 5-4.6 is hereby added to the Standard Specifications as follows:

If the Contractor maintains broader coverage and/or higher limits than the minimums required above, the City requires and shall be entitled to the broader coverage and/or the higher limits maintained by the Contractor. Any available insurance proceeds in excess of the specified minimum limits of insurance and coverage shall be available to the City. No representation is made that the minimum insurance requirements of this Contract are sufficient to cover the obligations of the Contractor under this Contract.

5-4.7 Umbrella or Excess Policy

The Contractor may use Umbrella or Excess Policies to provide the liability limits as required in this Contract. This form of insurance will be acceptable provided that all of the Primary and Umbrella or Excess Policies shall provide all of the insurance coverages herein required, including, but not limited to, primary and non-contributory, additional insured, Self-Insured Retentions (SIRs), indemnity, and defense requirements. The Umbrella or Excess policies shall be provided on a true "following form" or broader coverage basis, with coverage at least as broad as provided on the underlying Commercial General Liability insurance.

5-7 SAFETY

The provisions below shall supplement but not replace those provisions in Subsection 5-7 of the Standard Specifications.

5-7.8 Steel Plate Covers

5-7.8 .1 General

The Contractor shall cover all openings, trenches and excavations at the end of each Work Day with steel plate covers.

5-8 INDEMNIFICATION

The following indemnity provisions shall supersede the indemnity in Section 5-4.1 of the Standard Specifications.

5-8.1 Contractor's Duty.

To the fullest extent permitted by law, the Contractor shall, at its sole cost and expense, defend, hold harmless and indemnify the City and its elected and appointed officials, officers, attorneys, agents, employees, designated volunteers, successors, assigns and those City agents serving as independent contractors in the role of City officials (collectively "Indemnitees"), from and against any and all damages, costs, expenses, liabilities, claims, demands, causes of action, proceedings, expenses, judgments, penalties, liens, and losses of any nature whatsoever, including fees of accountants, attorneys, insurers, or other professionals and all costs associated therewith and the payment of all consequential damages (collectively "Liabilities"), in law or equity, whether actual, alleged or threatened, which arise out of, are claimed to arise out of, pertain to, or relate to the acts or omissions of the Contractor, its officers, agents, servants, employees, Subcontractors, materialmen, contractors, or their officers, agents, servants or employees (or any entity or individual that the Contractor shall bear the legal liability thereof) in the performance of the Contract, including the Indemnitees' active or passive negligence, except for Liabilities arising from the sole negligence or willful misconduct of the Indemnitees, as determined by final arbitration or court decision or by the agreement of the Parties. The foregoing obligations include, but are not limited to, Liabilities arising from any asbestos. lead-based paint or other hazardous substance inspection, clean-up, monitoring, abatement, removal, and/or remediation services or work in the performance of the Contract, Liabilities arising from demands by third parties that waste generated during the work which is the subject of this Contract were improperly reused by Contractor, were improperly transported or disposed of by Contractor, Liabilities that the waste contained hazardous substances. Liabilities that real or personal property has been damaged by the work, Liabilities of bodily injury, wrongful death, personal injury and/or property damage, Liabilities related to any alleged violations of any applicable federal, state and/or local laws, statutes and/or regulations, and Liabilities brought by any regulatory agency to recover its costs (including but not limited to response or oversight costs) related to the work. The Contractor shall defend the Indemnitees in any action or actions filed in connection with any Liabilities with counsel of the Indemnitees' choice, and shall pay all costs and expenses, including all attorneys' fees and experts' costs actually incurred in connection with such defense. The Contractor shall reimburse the Indemnitees for any and all legal expenses and costs incurred by Indemnitees in connection therewith.

5-8.1.1 Taxes and Workers' Compensation

The Contractor shall pay all required taxes on amounts paid to the Contractor under the Contract, and indemnify and hold the City harmless from any and all taxes, assessments, penalties, and interest asserted against the City by reason of the independent contractor relationship created by the Contract. The Contractor shall fully comply with the Workers' Compensation law regarding the Contractor and the Contractor's employees. The Contractor shall indemnify and hold the City

harmless from any failure of the Contractor to comply with applicable Workers' Compensation laws. The City may offset against the amount of any fees due to the Contractor under the Contract any amount due to the City from the Contractor as a result of the Contractor's failure to promptly pay to the City any reimbursement or indemnification arising under this Subsection 5-8.1.1.

5-8.1.2 Subcontractor Indemnity Agreements

The Contractor shall obtain executed indemnity agreements with provisions identical to those in this Section 5-8 from each and every Subcontractor or any other person or entity involved by, for, with or on behalf of the Contractor in the performance of the Contract. If the Contractor fails to obtain such indemnity obligations, the Contractor shall be fully responsible and indemnify, hold harmless and defend the Indemnitees from and against any and all Liabilities at law or in equity, whether actual, alleged or threatened, which arise out of, are claimed to arise out of, pertain to, or relate to the acts or omissions of the Contractor's Subcontractor, its officers, agents, servants, employees, Subcontractors, materialmen, contractors or their officers, agents, servants or employees (or any entity or individual that the Contractor's Subcontractor shall bear the legal liability thereof) in the performance of the Contract, including the Indemnitees' active or passive negligence, except for Liabilities arising from the sole negligence or willful misconduct of the Indemnitees, as determined by final arbitration or court decision or by the agreement of the Parties.

5-8.2 Workers' Compensation Acts not Limiting.

The Contractor's indemnifications and obligations under this Section 5-8, or any other provision of the Contract, shall not be limited by the provisions of any Workers' Compensation act or similar act. The Contractor expressly waives its statutory immunity under such statutes or laws as to the City, its officers, agents, employees and volunteers.

5-8.3 Insurance Requirements not Limiting.

The City does not, and shall not, waive any rights that it may possess against the Contractor because of the acceptance by the City, or the deposit with the City, of any insurance policy or certificate required pursuant to the Contract. The indemnities in this Section 5-8 shall apply regardless of whether or not any insurance policies are determined to be applicable to the Liabilities, tax, assessment, penalty or interest asserted against the City.

5-8.4 Survival of Terms.

The Contractor's indemnifications and obligations under this Section 5-8 shall survive the expiration or termination of the Contract.

5-8.5 Civil Code Exception.

Nothing in this Section 5-8 shall be construed to encompass Indemnitees' sole negligence or willful misconduct to the limited extent that the underlying Contract is subject to Civil Code Section 2782(a) or the City's active negligence to the limited extent that the underlying Contract Documents are subject to Civil Code Section 2782(b), provided such sole negligence, willful misconduct or active negligence is determined by agreement between the parties or by the findings of a court of competent jurisdiction.

5-8.6 Nonwaiver of Rights.

Indemnitees do not and shall not waive any rights that they may possess against the Contractor because the acceptance by the City, or the deposit with the City, of any insurance policy or certificate required pursuant to these Contract Documents. This indemnity provision is effective regardless of any prior, concurrent, or subsequent active or passive negligence by Indemnitees and shall operate to fully indemnify Indemnitees against any such negligence.

5-8.7 Waiver of Right of Subrogation.

The Contractor, on behalf of itself and all parties claiming under or through it, hereby waives all rights of subrogation and contribution against the Indemnitees, while acting within the scope of their duties, from all Claims arising out of or incident to the activities or operations performed by or on behalf of the Contractor regardless of any prior, concurrent or subsequent active or passive negligence by Indemnitees.

SECTION 9. CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT PLAN

9.1 GENERAL

To ensure that solid waste generated in the City is reduced, reused or recycled, the Contractor shall submit a "Waste Management Plan" (WMP) to the Engineer for review and approval, using the form found at the end of this Section 9. After the WMP has been reviewed by the Engineer, it will be returned to the Contractor in one of the following four status conditions:

- "Approved"
- "Further Explanation Required": The Engineer will return the WMP to the Contractor with questions about the WMP. The Contractor shall resubmit plan with each of the City's questions answered thoroughly.
- "Denied": The Engineer will indicate the reasons for denial. The Contractor shall then resubmit a new WMP that complies with the requirements of this Section or request an Infeasibility Exemption.
- "Infeasibility Exemption Approved"

The Contractor shall follow the WMP and document results during demolition and construction. Final documentation shall be submitted at the end of the project to the Engineer for review of compliance with the original WMP. The amount deducted from the final estimate and retained by the City in accordance with Section 7.3.1 and 7.3.2 for partial and final payment shall be withheld until final WMP is submitted to the City and approved by the City.

9-2 DEFINITIONS

- a) "Construction" means the building of any facility or structure or any portion thereof including any tenant improvements to an existing facility or structure.
- b) "Construction and Demolition Debris" means used or discarded materials removed from premises during construction of the Project.
- c) "Conversion Rate" means the rate set forth in the standardized Conversion Rate Table approved by the City Council pursuant to this Section for use in estimating the volume or weight

of materials identified in a Construction and Demolition Waste Reduction and Recycling Plan.

- d) "Divert" means to use material for any purpose other than disposal in a landfill. Diversion credit is given for source reduction (waste reduction), recycling, and composting.
- e) "Diversion Requirement" means the diversion of at least 65% of the total Construction and Demolition Debris generated by a Project via reduction (source reduction), reuse or recycling, unless the Contractor has been granted an Infeasibility Exemption, in which case the Diversion Requirement shall be the maximum feasible diversion rate established by the Engineer.
- f) "Recycling" means the process of collecting, sorting, cleansing, treating, and reconstituting materials that would otherwise become solid waste, and returning them to the economic mainstream in the form of raw material for new, reused, or reconstituted products which meet the quality standards necessary to be used in the marketplace.
- g) "Renovation" means any change, addition, or modification in an existing structure.
- h) "Reuse" means further or repeated use of Construction or Demolition Debris. An example is the reuse of crushed concrete as road base or as aggregate on the construction site.
- i) "Salvage" means the controlled removal of Construction or Demolition Debris from project for the purpose of recycling, reuse, or storage for later recycling or reuse.
- j) "Construction and Demolition Waste Management Plan" means a completed form, approved by the Engineer for the purpose of compliance with this Section, submitted by the Contractor/Contractor for any Covered or Noncovered Project that indicates the estimated diversion that the Contractor/Contractor anticipates in diverting from disposal.
- k) "Construction and Demolition Waste Management Report" means a completed form, approved by the Engineer for the purpose of compliance with this Section, submitted by the Contractor for any Project that documents the disposal and diversion tonnages and destinations.

9-3 INFEASIBILITY EXEMPTION

- a) <u>Application</u>. If the Contractor experiences unique circumstances that the Contractor believes make it infeasible to comply with the Diversion Requirement, the Contractor shall apply for an exemption at the time that it submits the WMP. The Contractor shall indicate on the WMP the maximum rate of diversion the Contractor believes is feasible for each material and the specific circumstances that the Contractor believes make it infeasible to comply with the Diversion Requirement.
- b) The Engineer shall review the information supplied by the Contractor and may meet with the Contractor to discuss possible ways of meeting the Diversion Requirement. Based on the information supplied by the Contractor, the Engineer shall determine whether it is possible for the Contractor to meet the Diversion Requirement.
- c) If the Engineer determines that it is infeasible for the Contractor to meet the Diversion Requirement due to unique circumstances, the Engineer shall determine the maximum feasible diversion rate for each material and shall indicate this rate on the WMP submitted by the Contractor. The Engineer shall return a copy of the WMP to the Contractor marked "Infeasibility Exemption Approved."
- d) <u>Denial of Exemption</u>. If the Engineer determines that it is possible for the Contractor to meet the Diversion Requirement, the Engineer shall so inform the Contractor in writing. The Contractor

will have 15 days to resubmit a new WMP. If the Contractor fails to resubmit a new WMP, or if the resubmitted WMP does not comply with the requirements of the plan, the Engineer shall deny the WMP.

9-4 DIVERSION PROGRAM

The methodology used to calculate diversion is based on the Title 14, California Code of Regulations, Article 6.1 Solid Waste Generation Study, Section 18722 et seq, and is consistent with CalRecycle measurement protocols. The following equation defines the "Generation-Based Diversion Quantification Methodology":

Generation	=	Disposal + Diversion
Diversion Rate (%)	=	Diversion Tons
		Generation Tons

9-5 ADDITIONAL INFORMATION

Other materials to assist the Contractor in completing the WMP can be found on the City's website at www.manhattanbeach.gov.

- Construction and Demolition Debris Recycling Guide
- Construction and Demolition Recycling Brochure

CITY OF MANHATTAN BEACH

Construction & Demolition Waste Management Plan

Manhattan Beach Municipal Code 5.26 requires construction projects to reuse or recycle 65% of all construction site waste (all demolition and roof tear-off projects, and all construction with a total value of \$100,000).

REQUIRED GOAL: REUSE OR RECYCLE A MINIMUM OF 65% OF ALL PROJECT WASTE

Instructions:

- 1. Complete entire WMP & submit to the Project Manager as a project submittal.
- 2. Reuse and/or recycle at least 65% of all construction site waste and keep good records of all facility waste tickets.
- 3. Submit a copy of this WMP and ALL recycling and landfill facility weight tickets before Final Inspection to the Project Manager as a new project submittal. A COPY OF THIS WMP AND RECEIPTS OF ALL RECYCLING AND DISPOSAL SHALL BE SUBMITTED BEFORE FINAL PAYMENT WILL BE MADE BY THE CITY.

Fines for Non-Compliance (MBMC 5.26.020): Demo projects up to \$5,000 and Construction projects up to \$10,000 **Project Name: Project Address:** Type of Project: [] Storm Drain [] Other Total Bid Price: Requesting Infeasibility Exemption: [] Yes [] No Contractor Name: Contact Name: Address: _____ Contact Phone: Recycler: **Recycler Contact:** Recycler Address: Recycler Contact Phone: CITY USE ONLY Application (Date) Final (Date) **Approved** Further explanation needed (see attached) Denied Infeasibility Exemption Approved Reviewed By

Submit this form and the attached Waste Management Plan Table to: Project Manager by email or Engineering Division, City of Manhattan Beach 3621 Bell Avenue, Manhattan Beach, CA 90266

CITY OF MANHATTAN BEACH

Project Nam	Construct ne:		ition Waste Manag	ement Plan T	^r able	
Total Estimated Waste G (Ask your hauler, recycler			(IN To	ONS).	araviaua iaba fe	or actimates)
Complete and re						eceipts prior to final
Material Type	Estimated Reused/ Recycled	Estimated Disposed/ Landfilled	Vendor or Facility to be Used (Destination)	Actual Reused/ Recycled	Actual Disposed/ Landfilled	Vendor or Facility Used (Destination)
Asphalt & Concrete			,			
Bricks/Masonry/Tiles						
Building Materials (doors, windows, fixtures, etc.)						
Cardboard						
Concrete Pavement and Grindings						
Drywall (new, unpainted)						
Asphalt Pavement Grindings						
Landscape Debris (Plant & Tree Trimmings)						
Scrap Metal						
Unpainted Wood & Pallets						
Other (painted wood & drywall, roofing, etc.)						
Mixed C&D*						
Trash/Garbage						
TOTAL						
*Mixed C&D is defined as a m that will be taken to a "qualifie If you are requesting an please explain why (atta	ed" facility for re	ecycling. (See Cexemption a	C&D Debris Recycling on the estimated a	Guide.)		
If the actual amount reus	sed/recycled	is less than (65%, please explai	n why:		
Prepared by (please prir	nt):			Date:		
Contractor Signature:				Phone	Number:	

Conversion Rates

The following conversion rates are <u>estimates</u>. The ranges vary widely, depending on how the materials are handled (compacted, loose, chipped, etc.). Use the conversion factors and receipts from any previous projects to help you estimate the potential amount of materials and diversion. Take into consideration the type and load of vehicles that will be used to haul the materials. Ask your hauler or recycler to assist you in estimating these numbers.

Material	Lbs/cy	Tons/cy
Asphalt	1,400 lbs/cy	0.7 tons/cy
Brick	2,430 lbs/cy	1.21 tons/cy
Cardboard	100 lbs/cy	0.05 tons/cy
Concrete	2,600 lbs/cy (Sources range from1,000 to 4,000)	1.3 tons/cy
Dirt/Soils	2,660 lbs/cy	1.33 tons/cy
Drywall	700 lbs/cy	0.35 tons/cy
Wood (chipped)	300 – 650 lbs/cy	0.15 – 0.3 tons/cy
Mixed C&D Debris	900 lbs/cy	0.45 tons/cy
Mixed Waste/Trash	100 – 350 lbs/cy	0.5 – 0.175 tons/cy

APPENDIX I PROGRESS PAYMENT REQUEST FORM

	Engineering Division, 140 PROJECT TITLE	Ü	•	•				
	PROJECT NO.							
FROIVI	•					Da	te	
	Address Telephone Submitted by				Progress Es Contract Aw	stimate # vard Amount \$		
No.	Description	Contract Quantity	Previous Quantity	Quantity This Estimate	Unit Price	Amount This Estimate	Total Quantity to Date	Total Amoun to Date
1.								
2.								
3.								
4. 5.								
6.								
7.								
8.								
9.								
10.								
11.								
12.								
13.								
14.	T. (-1							
	Total Less Retention							
	Less Retention Less Previous Billing(s)							
	Total Amount Due							

NOTE: An updated Project Schedule must be provided with each monthly progress payment in accordance with Section 7-3 of the General Provisions in addition to a Conditional Waiver and Release form per Section 7-3.2.1

APPENDIX II CONTRACTOR'S DAILY REPORT TO THE CITY

(Only the Contractor's Foreman and Superintendent is authorized to complete this form.)

	Project Name: Date:	Report No.:	Project Location Start Time:	:	End Time:	<u>-</u> -
		Company Name: Coreman/Superintendent				_
		•	Name	Sig	ınature	
Work Accomplished						
Equipment on Site					Hours	
Workers on Site		Classification	Hours	Compa	ny	

Note: It is the responsibility of the Contractor to provide this completed form to the City every working day by 5:30 PM, without fail. Failure to do so may result in the corresponding monthly progress payment to be delayed

tel - 310-670-7900 free - 855-507-8900 fax - 310-697-0177 PatriotLab.com 5830B Hannum Avenue, Culver City, CA 90230



September 26, 2024

Bianca Cardenas **City of Manhattan Beach** 3621 Bell Avenue Manhattan Beach, CA 90266

Re: Comprehensive Asbestos Survey

Public Parking Lot 3

12th Street x Morningside Drive Manhattan Beach, CA 90266

Project No: LA172027

Dear Ms. Cardenas,

On September 18, 2024, California DOSH Certified Asbestos Consultant, Ms. Johana Quintana-Hernandez (CAC 19-6487) of Patriot Environmental Laboratory Services, Inc. (Patriot) performed an asbestos inspection at the above subject property located in Manhattan Beach, California. The purpose of the inspection was to determine if asbestos is present in the building materials for an upcoming demolition at the subject property.

Summary of Findings

The following asbestos-containing material was assumed:

Homogenous	Sample	Material	Material	(F/NF)	Approximate	Percent & Type of
Material	Number	Location	Condition	$(\Gamma/1N\Gamma)$	Quantity	Asbestos
Fire Rated Door Insulation	N/A	2 nd Level Metal Door	Intact	NF	100 SF	*ASSUMED
F = Friable						
NF = Non-Friable						

^{*} Ms. Johana Quintana-Hernandez CAC (19-6487) of Patriot is assuming that the fire rated door insulation material is an Asbestos Containing Material (ACM as defined by Rule 1403 - is a material that contains greater than 1% asbestos content) and therefore an asbestos abatement contractor must remove them prior to disturbance.

Note: The quantity of assumed asbestos-containing material identified in this report is an approximation. It is the responsibility of the abatement contractor to verify the actual quantity of material to be abated during their job walk for preparation of their bid.

Summary of Negative Results

The following materials **were not** identified as asbestos-containing materials:

Homogenous Material	Sample Number	Material Location	Material Condition	(F/NF)	Approximate Quantity	Percent & Type of Asbestos
Concrete Bullard	1-6	1st Level and 2 nd Level Parking Structure Bullards	Intact	NF	N/A	None Detected
Brick	7-12	Interior and Exterior Parking Structure Walls	Intact	NF	N/A	None Detected
Mortar	13-18	1st Level and 2 nd Level Parking Structure Walls	Intact	NF	N/A	None Detected
Concrete	19-27	Interior and Exterior Parking Structure Floors	Intact	NF	19,656 SF	None Detected
Grey Weatherproofing Coating	28A-30A	2 nd Level Parking Structure Floor	Intact	NF	19,656 SF	None Detected
Flooring Material	28B-30B	2 nd Level Parking Structure Floor	Intact	NF	19,656 SF	None Detected
Flooring Material	28C-30C	2 nd Level Parking Structure Floor	Intact	NF	19,656 SF	None Detected
F = Friable NF = Non-Friable						

Property Description

The subject property is a parking structure. The subject building is a three level metal frame building set on a cement slab foundation. At the time of this inspection, the identified asbestoscontaining material was in intact condition. Additionally, Patriot observed no obvious fire or structural damage to the structure.

Scope of Work

On September 18, 2024, Ms. Johana Quintana-Hernandez (CAC 19-6487) of Patriot conducted an asbestos inspection at the subject property. The interior and exterior of the building were visually inspected for the purpose of identifying the specified suspect asbestos-containing materials listed in the summary table above. Once the inventory of suspect materials was created, physical bulk samples were collected of the materials from representative locations. Samples were collected in airtight containers. Upon collection, sample numbers , descriptions, and collection locations were entered onto a chain of custody for transportation via a Patriot employed courier (Eduardo Beltran) to Patriot's NVLAP accredited laboratory.

Sample Protocol/Analysis

Samples were collected in accordance with the Asbestos Hazard Emergency Response Act (40 CFR 763 Subpart E) as mandated by Cal/OSHA (Title 8 Section 1529) and South Coast Air Quality Management District (Rule 1403).

Physical bulk samples were analyzed by Patriot Lab located at 5830B Hannum Avenue Culver City, CA 90230; office number 310-872-5227. Patriot Lab is accredited by the National Voluntary Laboratory Accreditation Program (200358-0). The method of analysis was Polarized Light Microscopy (EPA 600/M4-82-020).

Recommendations

If the assumed asbestos-containing material identified in this report is scheduled to be impacted by renovation or demolition activities, an asbestos abatement contractor must remove them prior to disturbance. Asbestos abatement contractors must be registered with the Division of Occupational Safety and Health.

Disclaimer

If additional suspect materials are discovered during renovation or demolition activities, all work should cease until a Certified Asbestos Consultant is contracted to determine the asbestos content of the building materials. This inspection was performed in accordance with current regulations and state of the art practices. The inventory of suspect asbestos-containing materials and determination of their condition are based upon observations at the time of inspection. Patriot does not assume responsibility for future regulatory changes or changes in the condition of the building or materials.

Please contact our office if there are any questions regarding this inspection.

Sincerely,

Patriot Environmental Laboratory Services, Inc.

Johana Quintana-Hernandez

Certified Asbestos Consultant No. 19-6487

Enclosure: Laboratory Results

Sample Location Diagram

Certifications

City of Manhattan Beach Report Number: 1055900 Bianca Cardenas Project Number: LA172027

3621 Bell Avenue
Manhattan Beach, CA 90266

Project Name: Public Parking Lot 3

Project Location: 12th Street x Morningside Drive

Manhattan Beach, 90266

Date Collected: 9/18/2024 Collected By: Johana Quintana

Date Received: 9/18/2024 Claim Number:
Date Analyzed: 9/19/2024 PO Number:

Lab/Client ID/Layer	Location	Material Description	Color	Composition (%)
1055900-001 1	1st Level Parking Structure Bullard	Concrete Bullard	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-002 2	1st Level Parking Structure Bullard	Concrete Bullard	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-003	1st Level Parking Structure Bullard	Concrete Bullard	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-004 4	2nd Level Parking Structure Bullard	Concrete Bullard	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-005 5	2nd Level Parking Structure Bullard	Concrete Bullard	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-006	2nd Level Parking Structure Bullard	Concrete Bullard	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			

City of Manhattan Beach Report Number: 1055900 Bianca Cardenas Project Number: LA172027

3621 Bell Avenue
Manhattan Beach, CA 90266

Project Name: Public Parking Lot 3

Project Location: 12th Street x Morningside Drive

Manhattan Beach, 90266

Date Collected: 9/18/2024 Collected By: Johana Quintana

Date Received: 9/18/2024 Claim Number:
Date Analyzed: 9/19/2024 PO Number:

Lab/Client ID/Layer	Location	Material Description	Color	Composition (%)
1055900-007 7	1st Level Parking Structure Wall	Brick	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-008 8	1st Level Parking Structure Wall	Brick	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-009	1st Level Parking Structure Wall	Brick	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-010 10	2nd Level Parking Structure Wall	Brick	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-011 11	2nd Level Parking Structure Wall	Brick	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-012 12	2nd Level Parking Structure Wall	Brick	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			

City of Manhattan Beach Report Number: 1055900
Bianca Cardenas Project Number: LA172027

3621 Bell Avenue Project Name: Public Parking Lot 3

Manhattan Beach, CA 90266

Project Location: 12th Street x Morningside Drive

Manhattan Beach, 90266

Date Collected: 9/18/2024 Collected By: Johana Quintana

Date Received: 9/18/2024 Claim Number:
Date Analyzed: 9/19/2024 PO Number:

Lab/Client ID/Layer	Location	Material Description	Color	Composition (%)
1055900-013 13	1st Level Parking Structure Wall	Mortar	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-014 14	1st Level Parking Structure Wall	Mortar	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-015 15	1st Level Parking Structure Wall	Mortar	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-016 16	2nd Level Parking Structure Wall	Mortar	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-017 17	2nd Level Parking Structure Wall	Mortar	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-018 18	2nd Level Parking Structure Wall	Mortar	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			

City of Manhattan Beach Report Number: 1055900
Bianca Cardenas Project Number: LA172027
3621 Bell Avenue Report Number: Datis Report Number: Datis Report Number: Number: Datis Report Number: Datis R

Manhattan Beach, CA 90266 Project Name: Public Parking Lot 3

Project Location: 12th Street x Morningside Drive

Manhattan Beach, 90266

Date Collected: 9/18/2024 Collected By: Johana Quintana

Date Received: 9/18/2024 Claim Number:
Date Analyzed: 9/19/2024 PO Number:

Lab/Client ID/Layer	Location	Material Description	Color	Composition (%)	
1055900-019 19	1st Level Floor	Concrete	Grey	100% Non- Fibrous Material	
Total Asbestos	None Detected				
1055900-020 20	1st Level Floor	Concrete	Grey	100% Non- Fibrous Material	
Total Asbestos	None Detected				
1055900-021 21	1st Level Floor	Concrete	Grey	100% Non- Fibrous Material	
Total Asbestos	None Detected				
1055900-022 22	2nd Level Floor	Concrete	Grey	100% Non- Fibrous Material	
Total Asbestos	None Detected				
1055900-023 23	2nd Level Floor	Concrete	Grey	100% Non- Fibrous Material	
Total Asbestos	None Detected				
1055900-024 24	2nd Level Floor	Concrete	Grey	100% Non- Fibrous Material	
Total Asbestos	None Detected				

City of Manhattan Beach Report Number: 1055900 Bianca Cardenas Project Number: LA172027

3621 Bell Avenue
Manhattan Beach, CA 90266

Project Name: Public Parking Lot 3

Project Location: 12th Street x Morningside Drive

Manhattan Beach, 90266

Date Collected: 9/18/2024 Collected By: Johana Quintana

Date Received: 9/18/2024 Claim Number:
Date Analyzed: 9/19/2024 PO Number:

Lab/Client ID/Layer	Location	Material Description	Color	Composition (%)
1055900-025 25	3rd Level Floor	Concrete	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-026 26	3rd Level Floor	J		100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-027 3rd Level Floor 27		Concrete	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-028A 28	3rd Level Floor	Weather Proofing Coating with Layers		
Total Asbestos	None Detected			
1055900-028B 28	0-028B 3rd Level Floor Flooring Material Grey		Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-028C 28	3rd Level Floor	Flooring Material	White	100% Non- Fibrous Material
Total Asbestos	None Detected			

City of Manhattan Beach Report Number: 1055900
Bianca Cardenas Project Number: LA172027
3621 Bell Avenue Report Number: Datis Rel

Manhattan Beach, CA 90266 Project Name: Public Parking Lot 3

Project Location: 12th Street x Morningside Drive

Manhattan Beach, 90266

Date Collected: 9/18/2024 Collected By: Johana Quintana

Date Received: 9/18/2024 Claim Number:
Date Analyzed: 9/19/2024 PO Number:

Lab/Client ID/Layer	Location	Material Description	Color	Composition (%)
1055900-029A 29	3rd Level Floor	Weather Proofing Coating with Layers	Grey Yellow	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-029B 29	3rd Level Floor	Flooring Material	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-029C 29	3rd Level Floor	Flooring Material	White	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-030A 30	3rd Level Floor	Weather Proofing Coating with Layers	Grey Yellow	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-030B 30	3rd Level Floor	Flooring Material	Grey	100% Non- Fibrous Material
Total Asbestos	None Detected			
1055900-030C 30	3rd Level Floor	Flooring Material	White	100% Non- Fibrous Material
Total Asbestos	None Detected			

City of Manhattan Beach Report Number: 1055900 Bianca Cardenas Project Number: LA172027

3621 Bell Avenue Project Name: Public Parking Lot 3 Manhattan Beach, CA 90266

12th Street x Morningside Drive Project Location:

Manhattan Beach, 90266

Date Collected: 9/18/2024 Collected By: Johana Quintana

Date Received: 9/18/2024 Claim Number: Date Analyzed: 9/19/2024 PO Number:

Number of Samples: Date Reported: 9/19/2024

Composition (%) Lab/Client ID/Layer **Material Description** Location Color

David Espique - Approved By

Bulk sample(s) submitted was (were) analyzed in accordance with the procedure outlined in the US Federal Register 40 CFR Appendix E to Subpart E of Part 763; EPA-600/R-93/116 (Method for Determination of Asbestos in Building Materials), and EPA-600/M4-82-020 (US EPA Interim Method for the Determination of Asbestos in Bulk Insulation Samples). Samples were analyzed using Calibrated Visual Estimations (CVES); therefore, results may not be reliable for samples of low asbestos concentration levels. Samples of wall systems containing discrete and separable layers are analyzed separately and reported as composite unless specifically requested by the customer to report analytical results for individual layers. This report applies only to the items tested. Results are representative of the samples submitted and may not represent the entire material from which the samples were collected. "None Detected" means that no asbestos was observed in the sample. "<1%" (less than one percent) or Trace means that asbestos was observed in the sample but the concentration is below the quantifiable level of 1%. This report was issued by a NIST/NVLAP (Lab Code 201014-0) and CA Water Board ELAP (Cert. No. 2893) accredited laboratory and may not be reproduced, except in full without the expressed written consent of Patriot Environmental Laboratory Services, Inc. This report may not be used to claim product certification, approval or endorsement by NIST, NVLAP, CA-ELAP or any government agency..

ASB_Rep_8.23

Lab Use Only: 15590

Turn Around Time: () ERS () 24 HRS () 48 HRS () 72 HRS tel - 310-670-7900 free - 855-507-8900 fax - 310-697-0177 PatriotLab.com

PatriotLab.com 5830B Hannum Avenue, Culver City, CA 90230



ASBESTOS FIELD BULK SAMPLE COC

Project Name: Public Parking Lot 3 Project #: LA 172027						
Project	Address: 2th Strua X	Mujning side Drive Many	7CH	ten ?	SCACH	Zip: 90756
Sample ID	Sample Location	Material Type	F	NF	Condition	Notes
ĺ	18+ Darwing Fever - Structure &	Concrete Bullard		×	Infaces	
2						J. J
3				V	レ	
CI	Prever-			У		
·5						-01
6	b - V	→		7	→	
7	154 Darwing	Brich		×	***************************************	
8	- 1					
9	\ - \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \			The state of the s		
10	1 Ruel - 1			-		
()						
12	J - J	V	·	V	<u> </u>	
13	12001-	Nortar		\prec		
14						
15	V -					
16	level -	V		V	4	
Sampled/	Relinquished-Print/Sign:	To homa Cluster	مذنكار	٠٠٠	Date:	27 Time: 31520
		Rethran 1997			Date: 4 8/2	y Time: 3:44
Received	-Print/Sign: Para Delma				Date 7	1 Time 3-449 34 15:48
÷		Page of	_	J.	a ·	•

Lab Use Only: 105590

tel - 310-670-7900 free - 855-507-8900 fax - 310-697-0177 PatriotLab.com 5830B Hannum Avenue, Culver City, CA 90230



Project #: _

ASBESTOS FIELD BULK SAMPLE COC


Sample	Sample Location	Material Type	F	NF	Condition	Notes
ID	_	* .	-	NF	Condition	Notes
17	level parking	Mortar		×	IVael	
13	9 "	ν			V	
19	184 level - Floor	(oncrete		1		19,656
ंट्र						
21						
22	7 mg					
23						
21						
25	rever -					
27			-			
27	V - V	J.				
28	- F100 -	grey weather		>		196565
29	1 - 1	procting willeye	ر ئ :	1		
30	1 - V	م				
ASSUM	level - Deer	Fiverated		×	Insact	100 5 =
				. :		
	11464					
					· .	
			·		·	
į	•	·				·

		
Sampled/Relinquished-Print/Sign:	Co To have Quintana	Date: 9/18/2 Time: 3:15/2
Received/Relinquished-Print/Sign:	Edverdo Sel Im	Date: 4 7/W Time: 3:45
Received-Print/Sign:	Delano Ales	Date: 7 7 17 Time: 3347 64 5:49
V .3	Pageof	Ashestos Bulk Sample COC Rev 1 3 23


Public Parking Lot 3 12th Street x Morningside Drive Manhattan Beach, CA 90266

Project No: LA172027

1st Floor




2nd Floor



Morningside Drive





Johana Quintana Hernandez

Certified Asbestos Consultant Card

CAC #19-6487

State of California Division of Occupational Safety and Health **Certified Asbestos Consultant**

Johana C Quintana Hernandez



Expires on ______05/14/25

This certification was issued by the Division of Occupational Safety and Health as authorized by Sections 7180 et seq. of the Business and Professions Code.

Certificate Of Completion

Asbestos Building Inspector Refresher Course

DOSH #:CA-015-06

Johana Quintana-Hernandez

Training Director

5/16/2024 5/16/2025 Course End Date Exam Date his course satisfies the education requir

NATEC International, Inc. National Association of Training and Environmental Consulting



1100 Technology Circle, Suite A, Anaheim, CA 92805 • www.natecintl.com • 800-969-3228



Asbestos Contractor/Supervisor Refresher Course

DOSH #:CA-015-04

Johana Quintana-Hernandez

ASR0517240029N39685

Robert Cisneros

Principal Instructo 5/17/2024

5/17/2024

Course End Date

Michael W. Horne Training Director Exam Date

5/17/2024

5/17/2025 Expiration Date

This course satisfies the education requirements for Asbestos accreditation under the Toxic Substances Control Act. Title II. This course has been Department of Industrial Relations, Division of Occupational Safety and Health of the State of Califo



NATEC International, Inc. National Association of Training and Environmental Consulting

1100 Technology Circle, Suite A, Anaheim, CA 92805 • www.natecintl.com • 800-969-3228

Important Industry Contacts Ph# (916) 574-2993 (916) 483-0572 Fax Notification Web: www.dir.ca.gov or calosha.com

Norm Kramer

Principal Instructo

5/16/2024

Course Start Date

:Ph# (510) 620-5600 Web: www.cdph.ca.gov/pr

Ph# (909) 396-3739 Fax#(909) 396-3342 Ph# (415) 749-4762

NATEC International Inc.

National Association of Training and Environmental Consulting

Asbestos • Lead • Mold • HAZWOPER

PO Box 8657, Fountain Valley, CA 92728 (714) 678-2750, (800) 969-3228, Fax (714) 678-2757 www.natecintl.com

NATEC International, Inc. tional Association of Training and Environmental Consultir

This Card Acknowledges That Johana Quintana-Hernandez

Important Industry Contacts Ph# (916) 574-2993 (916) 483-0572 Fax Notification Web: www.dir.ca.gov or calosha.com

PB:Ph# (510) 620-5600 Web: www.cdph.ca.gov/programs/CLPP

Ph# (909) 396-3739 Fax#(909) 396-3342

NATEC International, Inc. National Association of Training and Environmental Consu

PO Box 8657, Fountain Valley, CA 92728 (714) 678-2750, (800) 969-3228, Fax (714) 678-2757 www.natecintl.com

NATEC International Inc. al Association of Training and Environmental

Holds Training Certification For Asbestos Contractor/Supervisor Refresher C

ning Date 5/17/2024 ASR0517240029N39685

Certificate Of Completion

Asbestos Management Planner Refresher Course

DOSH #:CA-015-08

Johana Quintana-Hernandez

Norm Kramer

Principal Instructo

5/16/2024 Course End Date his course satisfies the education requirements for Asbestos accreditation under the Toxic Substances Control Act, Title II. This course has been approved by the

Training Director 5/16/2024

Michael W. Horne

5/16/2025 Expiration Date



NATEC International, Inc. National Association of Training and Environmental Consulting

Department of Industrial Relations, Division of Occupational Safety and Health of the State of California

1100 Technology Circle, Suite A. Anaheim, CA 92805 • www.natecintl.com • 800-969-3228

Important Industry Contacts Ph# (916) 574-2993 (916) 483-0572 Fax Notification Web: www.dir.ca.gov or calosha.

Ph# (909) 396-3739 Fax#(909) 396-3342 Ph# (415) 749-4762

NATEC International, Inc. sociation of Training and Environmental Consulting

PO Box 8657, Fountain Valley, CA 92728 (714) 678-2750, (800) 969-3228, Fax (714) 678-2757 www.natecintl.com

NATEC International, Inc. Association of Training and Environmental Consulting out suitable substitute for certificate and is not account by \$CADMD as good of This Card Acknowledges Tha nana Quintana-Hernandez

AMPR0516240014N39801

5/16/2024

Certificate Of Completion

Asbestos Project Designer Refresher Course

DOSH #:CA-015-10

Johana Quintana-Hernandez

Rodney Stansfield

Principal Instructo

5/28/2024 Course Start Date

5/28/2024

Training Director

Michael W. Horne

5/28/2024

5/28/2025 Expiration Date

nts for Asbestos accreditation under the Toxic Substances Control Act, Title II. This course has been approved by the Department of Industrial Relations, Division of Occupational Safety and Health of the State of California



CDPH/CLPPB:Ph# (510) 620-5600 Web: www.cdph.ca.go

Ph# (909) 396-3739 Fax#(909) 396-3342

NATEC International, Inc. National Association of Training and Environmental Consulting

NATIONAL 1100 Technology Circle, Suite A, Anaheim, CA 92805 · www.natecintl.com · 800-969-3228

Important Industry Contacts NATEC International, Inc. Ph# (916) 574-2993 (916) 483-0572 Fax Notification National Association of Training and Environmental Consulting

> PO Box 8657, Fountain Valley, CA 92728 (714) 678-2750, (800) 969-3228, Fax (714) 678-2757 www.natecintl.com

NATEC International, Inc ociation of Training and Environmental This Card Acknowledges That Johana Quintana-Hernandez

APDR0528240011N39848

tel - 310-670-7900 free - 855-507-8900 fax - 310-697-0177 PatriotLab.com 5830B Hannum Avenue, Culver City, CA 90230



September 26, 2024

Bianca Cardenas **City of Manhattan Beach** 3621 Bell Avenue Manhattan Beach, CA 90266

Re: Comprehensive Lead-based Paint Survey

Public Parking Lot 3

12th Street x Morningside Drive Manhattan Beach, CA 90266

Project No: LA172027

Dear Ms. Cardenas,

On September 18, 2024, Patriot Environmental Laboratory Services Inc. (Patriot) performed a lead-based paint inspection at the site listed above. The structure surveyed included a three level parking structure. A total of nine (9) paint chip samples were collected from the interior and exterior of the subject structure.

FINDINGS

The samples were collected at these locations and yielded the following results:

SAMPLE #	COLOR/ MATERIAL	LOCATION	CONDITION	RESULTS (ppm)
L-1	White Paint Chip	Front Entry 12 th Street Handrail	Intact	<180
L-2	Yellow Paint Chip	Front Entry 12th Street Post	Intact	33,000
L-3	White Paint Chip	Front Entry 12th Street Post	Intact	31,000
L-4	White Paint Chip	Front Entry 12 th Street Concrete	Intact	3,900
L-5	White Paint Chip	Front Entry 12 th Street Metal Support Beam	Intact	4,700
L-6	White Paint Chip	Side Entry Morning Side Street Stairs Support Beam	Intact	290
L-7	White Paint Chip	2 nd Floor Concrete Post	Intact	11,000
L-8	Grey Paint Chip	3 rd Floor Concrete Paint Coating	Intact	<190
L-9	Blue Paint Chip	Handicap Parking Space Paint	Intact	480

Note: As established by the HUD Guidelines, the definition of Lead-based paint (LBP) is any paint, varnish, lacquer, putty, plaster, or similar coating material which contains lead or its compounds equal to or greater than 5,000 parts per million (ppm) by dry weight or more of lead.

FINDINGS

The table above indicates that painted surfaces and components throughout the subject structure may contain lead below and above the limit of detection. These sample results are indicative of all similar interior and exterior building components and surfaces located throughout the surveyed structure. Three (3) of the 9 paint chip samples collected were determined to contain lead above 5,000 ppm.

A complete copy of all laboratory data is provided as an attachment to this document.

CONCLUSIONS / RECOMMENDATIONS

Prior to demolition, Patriot recommends that waste characterization sampling be conducted on all components that were determined to be above 5,000 ppm to establish the waste disposal requirements for these items. Physical removal of the components should only be conducted in accordance with Title 17, CCR, Division 1, Chapter 8: Accreditation, Certification, and Work Practices for Lead-Based Paint and Lead Hazards.

It is important to note that lower concentrations of lead were detected on other components and surfaces sampled within the site structure. Therefore, Patriot recommends that any contractor who would disturb any lead-containing surfaces be notified of the hazard and their requirement to comply with the OSHA Lead in Construction Standard (1926.62) and Cal/OSHA CONSTRUCTION SAFETY ORDERS, LEAD SECTION 1532.1, Title 8, California Code of Regulations (CCR), effective November 4, 1993 (revised March 7, 1997).

All lead related construction work performed in the State of California must be in compliance with Title 17, CCR, Division 1, Chapter 8: Accreditation, Certification, and Work Practices for Lead-Based Paint and Lead Hazards.

Patriot would be pleased to answer any questions that you may have regarding this report.

Reviewed by:

Fernando Najera-Hernandez

Date

09/26/2024

California DPH Certified LBP Inspector/ Risk Assessor #LRC-00013243

Attachments: 1) Laboratory Data

2) Certifications3) DPH 8552 Form

tel - 310-670-7900 free - 855-507-8900 fax - 310-697-0177 PatriotLab.com 5830B Hannum Avenue, Culver City, CA 90230



Valued Customer,

Please find attached lead results for your project. For your convenience the following regulatory information is provided.

Through the **EPA**₁, the RRP (Renovation, Repair, and Painting Rule) defines lead based paint as any paint, varnish, lacquer, putty, plaster, or similar coating material which contains lead or its compounds equal to or greater than 5,000 parts per million (ppm) by dry weight, 1.0mg/cm² by XRF, or 0.5% by weight.

In **Los Angeles County**, Title 11, 11.28.010 further defines lead-based paint as any paint, varnish, lacquer, putty, plaster, or similar coating or structural material which contains lead or its compounds equal to or greater than seven-tenths (0.7) of one mg/cm² by XRF.

Note:

- 5,000 ppm or greater requires "lead abatement" as defined by the EPA
- 1 ppm 4,999 ppm "lead abatement" as defined by the EPA, NOT required (follow Cal/OSHA rules for worker protection)
- 0 ppm no protection required.

OSHA² regulates any and all levels of lead in paint when that paint is disturbed and exposed to the employee above the action level of 30 micrograms per square meter of air.

The attached data should be provided to any contactor or individual that may disturb painted surfaces with any amount of lead at your project.

If you have any questions regarding your results do not hesitate to contact the Field Department at 310-670-7900. We will be more than happy to assist you with any inquiries you may have regarding this project.

Regards,

The Field Department

tel 310-670-7900 | free 855-507-8900 | fax 310-697-0177 | lafieldservices@patriotlab.com

^{1 &}quot;Renovation, Repair and Painting (RRP)." *Lead in Paint, Dust, and Soil.* 4 April 2011. 12 April 2011. www.epa.gov/lead/pubs/renovation.htm.

^{2 &}quot;Title 8 California Code of Regulations." *Cal/OSHA Construction Safety Orders, Lead Section 1532.1.* 6 March 2007. 18 April 2011. www.cdph.ca.gov/programs/olppp/Documents/lic.pdf.

Certificate of Analysis

Lead in Paint SOP IV.6.4c/IV.5c



City of Manhattan Beach Report Number: 1055905 Revision

Bianca Cardenas Project Number: LA172027

3621 Bell Avenue
Project Name: Public Parking Lot 3

Manhattan Beach, CA 90266

Project Location: 12th Street x Morningside Drive

Manhattan Beach, 90266

Date Collected: 9/18/2024 Collected By: Eduardo Beltran

Date Received: 9/19/2024 Claim Number:

Date Analyzed: 9/19/2024 PO Number:

Date Reported: 9/19/2024 Number of Samples: 9

Lab/Client ID	Location	Material Description	Result (ppm)
1055905-001 L-1	Front Entry 12th Street Handrail	White Paint Chip	<180
1055905-002 L-2	Front Entry 12th Street Post	Yellow Paint Chip	33000
1055905-003 L-3	Front Entry 12th Street Post	White Paint Chip	31000
1055905-004 L-4	Front Entry 12th Street Concrete Paint	White Paint Chip	3900
1055905-005 L-5	Front Entry 12th Metal Support Beam	White Paint Chip	4700
1055905-006 L-6	Side Entry Morning Side Street Stairs Support Beam	White Paint Chip	290
1055905-007 L-7	Concrete Post 2nd Floor	White Paint Chip	11000
1055905-008 L-8	Concrete Paint Coating 3rd Floor	Grey Paint Chip	<190
1055905-009 L-9	Handicap Parking Space Paint	Blue Paint Chip	480

Certificate of Analysis Lead in Paint SOP IV.6.4c/IV.5c

tel - 714-607-5227 free - 855-968-7522 OCLab@patriotlab.com 1041 S. Placentia Avenue, Fullerton, CA 92831



City of Manhattan Beach Report Number: 1055905 Revision

Bianca Cardenas Project Number: LA172027

3621 Bell Avenue Project Name: Public Parking Lot 3

Manhattan Beach, CA 90266

Project Location: 12th Street x Morningside Drive

Manhattan Beach, 90266

Date Collected: 9/18/2024 Collected By: Eduardo Beltran

Date Received: 9/19/2024 Claim Number:

Date Analyzed: 9/19/2024 PO Number:

Date Reported: 9/19/2024 Number of Samples: 9

Lab/Client ID Location Material Description Result (ppm)

Note:

This is an amended report issued on 9/19/24 and reissued the same-day. Sample 7 has been

updated.

Sarah Farias - Analyst

Kwin Sheena Legaspi - Lab Manager - Approved By

Reporting Limit: 20ug or 100ppm for samples weighed >200mg under normal preparatory conditions. Reporting limit may change depending on the amount of material weighed for analysis and/or the final preparatory dilution. EPA Renovation, Repair, and Painting Rule (40CFR745) Guidelines: 0.5% lead by weight of paint or 5000ppm. Condition of samples as received is fair unless otherwise noted. The results reported pertain only to the items tested. Test data are accurate to two significant figures. Data have not been corrected with instrument or process blanks. Unless otherwise noted, the reported test results have passed necessary quality control requirements. Reference Method: EPA 3050B/7420. This report was issued by a CA Water Board ELAP (Lab No.2540) accredited laboratory and may not be reproduced, except in full, without the expressed written consent of Patriot Environmental Laboratory Services, Inc. This report must not be used to claim product certification, approval or endorsement by CA Water Board ELAP or any government agency.

Lab Use Only: <u>\0.95905</u>

Turn Around Time: ()ERS ()24 HRS ()48 HRS ()72 HRS tel - 310-670-7900 free - 855-507-8900 fax - 310-697-0177 PatriotLab.com 5830B Hannum Avenue, Culver City, CA 90230



LEAD CHAIN OF CUSTODY

10011-	Project #: LA172027	
Project Address: 12th Strut & Morning Side Dr	City, Zip: Menhatran Beach	90266

Sample #	Sample Description	Location/Surface	Condition / Area Wiped	Substrate
U	Color:	Front Entry (12th street) Hund rail	() Intact (X) Fair () Poor () 1 SF Area	() Drywall () Plaster () Wood
LZ	Color:	Front Entry (12th Areat) Post	() Intact (×) Fair () Poor () 1 SF Area	() Drywall () Plaster () Wood
L3	Color: White () Soil () Lead Wipe () Waste Characterization	Front Erry (12th street) POST	() Intact (%) Fair () Poor () 1 SF Area	() Drywall () Plaster () Wood
14	Color: (Ŋ Paint Chip () Ceramic Tile () Soil () Lead Wipe () Waste Characterization	Front Entry (1241 Steet) Concerte Plimit	() Intact () Fair () Poor () 1 SF Area	() Drywall () Plaster () Wood
6	Color: W Wnitchip () Ceramic Tile () Soil () Lead Wipe () Waste Characterization	From Entry (14th street) metal Support Beam	()Intact (メ) Fair ()Poor ()1 SF Area	() Drywall () Plaster () Wood
166	Color: While (A) Paint Chip () Ceramic Tile () Soil () Lead Wipe () Waste Characterization	Side Enty (Musnings de St) Stants Support Becom	() Intact ⟨) Fair () Poor () 1 SF Area	() Drywall () Plaster () Wood
L-7	Color: WWW (A) Paint Chip () Ceramic Tile () Soil () Lead Wipe () Waste Characterization	Concret post 2nd Floor	() Intact () Fair () Poor () 1 SF Area	() Drywall () Plaster () Wood
18	Color:	Concrete pentil country 3rd Floor	() Intact () Fair () Poor () 1 SF Area	() Drywall () Plaster () Wood
LU	Color: Club () Ceramic Tile () Soil () Lead Wipe () Waste Characterization	Hundricap parlong spare	() Intact (V) Fair () Poor () 1 SF Area	() Drywall () Plaster () Wood

Sampled/Relinquished-Print/Sign: Educado Beltra	Date: 9/18/24 Time: 1440
Received/Relinquished-Print/Sign: Wra Villagur	Date: 1600
Received-Print/Sign: Ayanna Melander Afamuly	MACO 8 : emit Date: 9100 AM
Page of	1740



STATE OF CALIFORNIA DEPARTMENT OF PUBLIC HEALTH



LEAD-RELATED CONSTRUCTION CERTIFICATE

INDIVIDUAL:

CERTIFICATE TYPE:

NUMBER:

EXPIRATION DATE:



Lead Sampling Technician

LRC-00013200

8/26/2025

Eduardo Beltrar

Disclaimer: This document alone should not be relied upon to confirm certification status. Compare the individual's photo and name to another valid form of government issued photo identification. Verify the individual's certification status by searching for Lead-Related Construction Professionals at www.cdph.ca.gov/programs/clppb or calling (800) 597-LEAD



STATE OF CALIFORNIA DEPARTMENT OF PUBLIC HEALTH



LEAD-RELATED CONSTRUCTION CERTIFICATE

INDIVIDUAL:

CERTIFICATE TYPE:

NUMBER:

EXPIRATION DATE:

Lead Inspector/Assessor

LRC-00013243

9/9/2025

Lead Sampling Technician

LRC-00008246

2/17/2025

Fernando Naiera

Disclaimer: This document alone should not be relied upon to confirm certification status. Compare the individual's photo and name to another valid form of government issued photo identification. Verify the individual's certification status by searching for Lead-Related Construction Professionals at www.cdph.ca.gov/programs/clppb or calling (800) 597-LEAD

LEAD HAZARD EVALUATION REPORT

Section 1 — Date of Lead Hazard Evaluation	on <mark>9/18/202</mark> 4	4				
Section 2 — Type of Lead Hazard Evaluation	on (Check o	ne box only)				
Lead Inspection Risk assessmen	t Clea	arance Inspection (Other	(specify)		
Section 3 — Structure Where Lead Hazard	Evaluation	Was Conducted				
Address [number, street, apartment (if applicable)]		City		County	Zip Code	
12th Street x Morningside Drive		Manhattan Beach		Los Angeles	90266	
Construction date (year) Type of structure Multi-unit b		School or daycare		Children living in structure? Yes No		
Pre-1978 Single fam	ily dwelling	Other_Parking Structur	re	Don't Know		
Section 4 — Owner of Structure (if business	ss/agency, li	st contact person)				
Name			Telep	hone number		
Owner's Representative - Bianca Carde	nas of City	of Manhattan Beach	310	-802-5357		
Address [number, street, apartment (if applicable)]		City		State	Zip Code	
3621 Bell Avenue		Manhattan Beach		CA	90266	
Section 5 — Results of Lead Hazard Evalu	ation (check	(all that apply)				
No lead hazards detected Lead-contains Section 6 — Individual Conducting Lead H Name	aminated dus			ohone number	r	
Eduardo Beltran (LRC-0001320)	0)		310	0-670-7900		
Address [number, street, apartment (if applicable)]		City		State	Zip Code	
5830B Hannum Avenue		Culver City		CA	90230	
CDPH certification number LRC-00013243	Sigr	nature Fack Jy	-J	Indj	Date 9/26/2024	
Name and CDPH certification number of any other	individuals cor	nducting sampling or testing	(if app	olicable)		
Section 7 — Attachments						
A. A foundation diagram or sketch of the structure lead-based paint; B. Each testing method, device, and sampling C. All data collected, including quality control.	g procedure ι	used;				
First copy and attachments retained by inspector		Third copy only (no a	ıttachn	nents) mailed or faxed to:		
Second copy and attachments retained by owner	Childhood Lead Poise	California Department of Public Health Childhood Lead Poisoning Prevention Branch Reports 850 Marina Bay Parkway, Building P, Third Floor Bichmond, CA 94804-6403				

Fax: (510) 620-5656



CITY OF MANHATTAN BEACH PUBLIC WORKS ENGINEERING DIVISION

3621 Bell Avenue, Manhattan Beach, CA 90266

WEBSITE: www.manhattanbeach.gov PHONE: (310) 802-5353 FAX: (310) 802-5351 TDD: (310) 546-3501

DOCUSIGN CONTRACT SIGNER FORM

Date:	October 2, 2024	
Vendor:	American Wrecking Inc.	
Contract	Lot 3 Structure Emergency Demolition	
	st the representative(s) from your organization that will be signing the f signature authority by providing articles of incorporation, corporate	
1) Name	: Juan G. Galaviz	
Title:	Vice President	
Email: <u>j</u>	erry@americanwreckinginc.com	
2) Name	: Carlos Galaviz	
Title:	CFO	
Email: _	carlos@americanwreckinginc.com	
agreeme	st the representative(s) from your organization that would like to receive a ent: Maria Esquer	copy of the executed
-		
Title: _	Project Coordinator	
Email: r	maria@americanwreckinginc.com	-
2) Name	: Edwin Garcia	
Title: _	Project Manager	_
Email: 6	edwin@americanwreckinginc.com	-



State Of California OFFICE OF THE SECRETARY OF STATE

CORPORATION DIVISION

1564243

I, MARCH FONG EU, Secretary of State of the State of California, hereby certify:

That the annexed transcript has been compared with the corporate record on file in this office, of which it purports to be a copy, and that same is full, true and correct.

> IN WITNESS WHEREOF, I execute this certificate and affix the Great Seal of the State of California this

> > NOV 0 | 1989



March Foreg Eu

Secretary of State

1564243

ENDORSED
FILED
in the office of the Secretary of State

ARTICLES OF INCORPORATION

NOV.O 1 1989

ARTICLE I

MARCH FUNG EU, SERIORIS OF THE

The name of this Corporation is AMERICAN WRECKING INC.

Article II

The purpose of this Corporation is to engage in any lawful act or activity for which a corporation may be organized under the General Corporation Law of California other than a banking business, the trust company business, or the practice of a profession permitted to be incorporated by the California Corporations Code.

Article III

The name and address in the State of California of this Corporation's initial agent for the service of process is Glenn Bell 10351 Enloe St. El Monte, Ca. 91733

Article IV

The Corporation is authorized to issue one class of stock, and the total number of shares which this Corporation is authorized to issue is 10,000 shares.

Article V

This is a close Corporation. All of the Corporation's issued shares of all classes of stock shall be held of record by not more than ten (10) persons.

Dated: Mov. 1, 1989

M. U. Campbell
Signature of Incorporator

I declare that I am the person who is executing the foregoing Articles of Incorporation, which execution is my act and deed.

M.a. Completell



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 10/8/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(les) must have ADDITIONAL INSURED provisions or be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).						
PRODUCER	Phone:	(707)996-2912	CONTACT Jerilee Carpenter NAME:			
Apollo General Insurance Agency, Inc. (I)	Fax:	(707)996-7912	PHONE (A/C, No. E E-MAIL		FAX (A/C, No):	
P. O. Box 1508			ADDRESS:	jerileec@apgen.com		
Sonoma, California 95476				INSURER(S) AFFORDING COVE	RAGE	NAIC#
			INSURER A	Everest Indemnity Insurance Com	pany	10851
INSURED			INSURER E	. Everest National Insurance Co	mpany	10120
American Wrecking, Inc.			INSURER C	. State Compensation Insurance	Fund Of California	35076
2459 Lee Avenue			INSURER	. Tokio Marine Specialty Insura	ince Company	23850
South El Monte, CA 91733			INSURER E			
			INSURER F	:		
COVERAGES	CERTIFICATE	NUMBER: 1488		REVISIO	N NUMBER:	
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD						
INDICATED. NOTWITHSTANDING AN	NY REQUIREMEN	IT. TERM OR CONDITIO	N OF ANY (ONTRACT OR OTHER DOCUMEN	T WITH RESPECT TO	WHICH THIS

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

L	EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.								
INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMIT	8	
	COMMERCIAL GENERAL LIABILITY			CF4GL01371-241	4/28/2024	4/28/2025	EACH OCCURRENCE	\$	1,000,000
Α	CLAIMS-MADE OCCUR				,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	I/ Etii Eties	DAMAGE TO RENTED PREMISES (Ea occurrence)	\$	300,000
		V	Y				MED EXP (Any one person)	\$	5,000
	_						PERSONAL & ADV INJURY	\$	1,000,000
1	GEN'L AGGREGATE LIMIT APPLIES PER:						GENERAL AGGREGATE	\$	2,000,000
1	POLICY PRO- JECT LOC						PRODUCTS - COMP/OP AGG	\$	2,000,000
1	OTHER:							\$	
В	AUTOMOBILE LIABILITY			CF4CA01390-241	9/1/2024	9/1/2025	COMBINED SINGLE LIMIT (Es accident)	\$	1,000,000
"	ANY AUTO						BODILY INJURY (Per person)	\$	
	OWNED SCHEDULED AUTOS	v	Y				BODILY INJURY (Per accident)	\$	
	HIRED NON-OWNED AUTOS ONLY	-	-				PROPERTY DAMAGE (Per accident)	\$	
ł								\$	
	UMBRELLA LIAB V OCCUR			XC5EX01605-241	4/28/2024	4/28/2025	EACH OCCURRENCE	\$	5,000,000
Α	EXCESS LIAB CLAIMS-MADE		τ,				AGGREGATE	\$	5,000,000
	DED RETENTION \$	1	Y					\$	
С	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			9161690-24	10/1/2024	10/1/2025	PER OTH- STATUTE ER		
ľ	ANYPROPRIETOR/PARTNER/EXECUTIVE	N/A	v				E.L. EACH ACCIDENT	\$	1,000,000
1	OFFICER/MEMBER EXCLUDED? (Mandatory in NH)		1				E.L. DISEASE - EA EMPLOYEE	\$	1,000,000
	If yes, describe under DESCRIPTION OF OPERATIONS below						E.L. DISEASE - POLICY LIMIT	\$	1,000,000
D	Pollution Liability	~	Y	PPK2657314-000	2/18/2024	2/18/2025	Per Occurrence:		5,000,000
							Per Aggregate:		5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Re: Lot 3 Parking Structure Emergency Demolition - 1155 Morningside Dr., Manhattan Beach CA 90266. AWI Job # 24-095EG. City of Manhattan Beach is hereby added as Additional Insured if required by written contract per endorsement hereto. Coverage evidenced herein is primary and non-contributory. Waiver of Subrogation is provided, as required by written contract with the insured as respects coverage evidenced herein. Excess is follow form to the underlying General Liability, Commercial Auto and Workers Compensation Coverage listed. A 30 day written notice shall be mailed to the certificate holder at the address provided herein, should a described policy(s) be cancelled before the expiration date thereof; 10-day notice for non-payment of premium.

CERTIFICATE HOLDER	CANCELLATION
Holder's Nature of Interest: Additional Insured	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
City of Manhattan Beach	THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
3621 Bell Avenue Manhattan Beach, CA 90266	AUTHORIZED REPRESENTATIVE

POLICY NUMBER: CF4GL01371241

ADDITIONAL INSURED - OWNERS, LESSEES OR CONTRACTORS - SCHEDULED PERSON OR **ORGANIZATION**

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHED	ULE
Name Of Additional Insured Person(s) Or Organization(s)	Logation(s) Of Covered Operations
Any person or organization that entered into a written contract with the Named Insured requiring such person(s) or organization(s) to be named as an additional insured with respect to the Named insured's performance of operations at any location on behalf of such person(s) or organization(s).	ANY LOCATION FOR WHICH THE NAMED INSURED'S WORK IS PERFORMED FOR SUCH PERSON(S) OR ORGANIZATION(S)

- A. Section II Who is An insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury", "properly damage" or "personal and advertising injury" caused, in whole or in part, by:
 - 1. Your acts or omissions; or
 - 2. The acts or omissions of those acting on your behalf;

in the performance of your ongoing operations for the additional insured(s) at the location(s) designated above.

However:

- 1. The insurance afforded to such additional Insured only applies to the extent permitted by law; and
- 2. If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

B. With respect to the insurance afforded to these additional insureds, the following additional exclusions apply:

This insurance does not apply to "bodily injury" or "properly damage" occurring after:

- 1. All work, including materials, parts or equipment turnished in connection with such work, on the project (other than service, maintenance or repairs) to be performed by or on behalf of the additional insured(s) at the location of the covered operations has been completed; or
- 2. That portion of "your work" out of which the injury or damage arises has been put to its inlended use by any person or organization other than another contractor or subconfractor engaged in performing operations for a principal as a part of the same project.

- C. With respect to the insurance afforded to these additional insureds, the following is added to Section III Limits Of Insurance:
 - If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:
 - 1. Regulred by the contract or agreement; or
- 2. Available under the applicable Limits of insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable Limits of insurance shown in the Declarations.

POLICY NUMBER: CF4GL01371241

THIS ENDORSEMENT CHANGES THE POLICY, PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s)	Location And Description Of Completed Operations
ANY PERSON OR ORGANIZATION THAT ENTERED INTO A WRITTEN CONTRACT WITH THE NAMED INSURED REQUIRING SUCH PERSON(S) OR ORGANIZATION(S) TO BE INCLUDED AS AN ADDITIONAL INSURED.	ANY LOCATION FOR WHICH THE NAMED INSURED'S WORK WAS PERFORMED FOR SUCH PERSON(S) OR ORGANIZATION(S) FOR ANY COMPLETED OPERATIONS.
information required to complete this Schedule, if not s	nown above, will be shown in the Declarations.

A. Section II – Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury" or "properly damage" caused, in whole or in part, by "your work" at the location designated and described in the Schedule of this endorsement performed for that additional insured and included in the "products-completed operations hazard".

However:

 The insurance afforded to such additional insured only applies to the extent permitted by law; and If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured. B. With respect to the insurance afforded to these additional insureds, the following is added to Section III – Limits Of insurance:

If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:

- 1. Required by the contract or agreement; or
- 2.Available under the applicable Limits of Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable Limits of insurance shown in the Declarations.

COMMERCIAL GENERAL LIABILITY ECG 04 767 02 16

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

GENERAL LIABILITY ENHANCEMENT ENDORSEMENT

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE FORM

The following is a summary of the Limits of Insurance and additional coverage provided by this endorsement. For complete details on specific coverage, please refer to policy language in this endorsement and the underlying Commercial General Liability Coverage Form.

Coverage Applicable	Enhancement
Non-Owned Watercraft	Less Than 50 Feet
Supplementary Payments – Ball Bonds	\$1,000
Supplementary Payments - Loss Of Earnings	[,] \$500 per day
Newly Acquired Organizations – Extended Coverage	180 days
Subsidiaries As insureds	Included
Fire Damage To Premises Rented To You	\$500,000
Notice To Company - Duties in The Event Of Occurrence, Claim Or Suit	Broadened
Walver Of Subrogation	Broadened
Unintentional Failure To Disclose Hazards	. Broadened

A. Non-Owned Watercraft

Paragraph g.(2) under Paragraph 2. Exclusions of Section I – Coverage A Bodily injury And Property Damage Liability is replaced by the following:

- (2) A watercraft you do not own that is:
 - (a) Less than 50 feet long; and
 - (b) Not being used to carry persons or property for a charge;
- B. Supplementary Payments Increased Limits

Paragraphs 1.b. and 1.d. under Supplementary Payments — Coverages A And B of Section I — Coverages are replaced by the following:

- b. Up to \$1000 for cost of ball bonds required because of accidents or traffic law violations arising out of the use of any vehicle to which the Bodily Injury Liability Coverage applies. We do not have to furnish these bonds.
- d. All reasonable expenses incurred by the insured at our request to assist us in the investigation or defense of the claim or "suit", including actual loss of earnings up to \$500 a day because of time off from work.

C. Newly Acquired Organizations – Extended Coverage

Paragraph 3.a. under Section II -- Who is An insured is replaced by the following:

 a. Coverage under this provision is afforded only until the 180th day after you acquire or form the organization or the end of the policy period, whichever is earlier;

D. Subsidiaries As Insureds

The following is added to Section II – Who is An Insured:

- 4. Any subsidiary company in which you own a financial interest of more than 50% as of the effective date of this endorsement is included as a Named insured. However, such organization is not a Named Insured:
 - a. If it is a partnership, joint venture or limited liability company;
 - b. If there is other similar insurance available to it;
 - If there is other similar insurance that would be available to it, but for the termination of the insurance or the exhaustion of its limits of insurance; or

ECG 04 767 02 16

d. After you cease to own a financial interest of more than 50%.

E. Fire Damage To Premises Rented To You - Increased Limits

Paragraph 6, under Section III — Limits of Insurance is replaced by the following:

- 6. Subject to Paragraph 5. above, the most we will pay under Coverage A for damages because of "property damage" to any one premises while rented to you or temporarily occupied by you with permission of the owner is the greater of:
 - a. \$500,000; or
 - b. The Damage To Premises Rented To You Limit shown in the Declarations.

F.Notice To Company

The following is added to Condition 2. Duties in The Event Of Occurrence, Offense, Claim Or Suit under Section IV — Commercial General Liability Conditions:

e. Your failure to first notify us of a claim will not invalidate coverage under this policy if the loss was inadvertently reported to another insurer. However, you must report any such "occurrence" to us within a reasonable time once you become aware of such error.

G. Unintentional Failure To Disclose Hazards

Condillon 6. Representations under Section IV – Commercial General Liability Conditions is replaced by the following:

6. Representations

By accepting this policy, you agree:

- a. The statements in the Declarations are accurate and complete;
- Those statements are based upon representations you made to us; and
- We have Issued this policy in reliance upon your representations.

Any unintentional error or omission in the description of, or failure to completely describe, any premises or operations you intend to be covered by this Coverage Part, will not invalidate or affect coverage for those premises or operations. However, you must report any such error or omission to us as soon as reasonably possible after its discovery.

H. Walver Of Subrogation

The following is added to Condition 8, Transfer Of Rights Of Recovery Against Others To Us of Section IV – Commercial General Liability Conditions;

We waive any right of recovery we may have against any person or organization because of payments we make for injury or damage arising out of your operations or "your work" done under a written agreement that requires you to waive your rights of recovery. The written agreement must be made prior to the date of the "occurrence".

POLICY NUMBER: CF4GL01371241

COMMERCIAL GENERAL LIABILITY CG 20 01 04 13

THIS ENDORSEMENT CHANGES THE POLICY, PLEASE READ IT CAREFULLY.

PRIMARY AND NONCONTRIBUTORY — OTHER INSURANCE CONDITION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

The following is added to the Other Insurance Condition and supersedes any provision to the contrary:

Primary And Noncontributory Insurance

This insurance is primary to and will not seek contribution from any other insurance available to an additional insured under your policy provided that:

(1) The additional Insured is a Named Insured under such other insurance; and

(2) You have agreed in writing in a contract or agreement that this insurance would be primary and would not seek contribution from any other insurance available to the additional insured. POLICY NUMBER: CF4CA01390-241

CA 20 48 10 13

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED INSURED FOR COVERED AUTOS LIABILITY COVERAGE

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM BUSINESS AUTO COVERAGE FORM MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by this endorsement.

This endorsement identifies person(s) or organization(s) who are "insureds" for Covered Autos Liability Coverage under the Who is An insured provision of the Coverage Form. This endorsement does not alter coverage provided in the Coverage Form.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated below.

Named Insured:		
Endorsement Effective Date:		

SCHEDULE

Name Of Person(s) Or Organization(s):

ALL PERSONS OR ORGANIZATIONS AS REQUIRED BY WRITTEN CONTRACT WITH THE NAMED INSURED. THE WRITTEN CONTRACT MUST BE SIGNED PRIOR TO THE DATE OF THE "ACCIDENT".

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Each person or organization shown in the Schedule is an "insured" for Covered Autos Liability Coverage, but only to the extent that person or organization qualifies as an "insured" under the Who is An Insured provision contained in Paragraph A.1. of Section II — Covered Autos Liability Coverage in the Business Auto and Motor Carrier Coverage Forms and Paragraph D.2. of Section I — Covered Autos Coverages of the Auto Dealers Coverage Form.

@ Insurance Services Office, Inc., 2011

Page 1 of 1

COMMERCIAL AUTO

POLICY NUMBER: CF4CA01390-241

COMMERCIAL AUTO ECA 24 509 04 14

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

PRIMARY AND NONCONTRIBUTORY – OTHER INSURANCE CONDITION – BLANKET

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE PART

Paragraph c. of the Other Insurance General Condition is replaced by the following:

c. Regardless of the provisions of Paragraph a. above, this Coverage Form's Liability Coverage is primary and we will not seek contribution from any other insurance for any liability assumed under an "Insured contract" that requires liability to be assumed on a primary noncontributory basis.

Additionally, only the coverage and limit of insurance requirements of the "insured contract" shall apply, and in no event shall those requirements exceed the coverage and limits of insurance provided under this policy.

POLICY NUMBER: CF4CA01390-241

COMMERCIAL AUTO ECA 24 503 02 14

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM BUSINESS AUTO COVERAGE FORM MOTOR CARRIER COVERAGE FORM

SCHEDULE

Name of Person or Organization:

ALL PERSONS OR ORGANIZATIONS AS REQUIRED BY WRITTEN CONTRACT WITH THE NAMED INSURED, THE WRITTEN CONTRACT MUST BE SIGNED PRIOR TO THE DATE OF THE "ACCIDENT".

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations as applicable to this endorsement.)

The TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US Condition is amended by the addition of the following:

We waive any right of recovery we may have against the person or organization shown in the Schedule above because of payments we make for an "accident" or "loss", provided that you are required under a written agreement to waive your rights of recovery. The written agreement must be made prior to the date of the "accident" or "loss". This waiver applies only to the person or organization shown in the Schedule above.



ENDORSEMENT AGREEMENT WAIVER OF SUBROGATION BLANKET BASIS

Page 1

HOME OFFICE SAN FRANCISCO

ALL EFFECTIVE DATES AT 12:01 AM PACIFIC STANDARD TIME OR THE TIME INDICATED AT PACIFIC STANDARD TIME 9161690-24 RENEWAL

EFFECTIVE October 1, 2024 AT 12:01 AM.
AND EXPIRING October 1, 2025 AT 12:01 AM

Greater Bay Area 4569087

AMERICAN WRECKING, INC.

2459 LEE AVE SOUTH EL MONTE, CA 91733-1407

WE HAVE THE RIGHT TO RECOVER OUR PAYMENTS FROM ANYONE LIABLE FOR AN INJURY COVERED BY THIS POLICY. WE WILL NOT ENFORCE OUR RIGHT AGAINST THE PERSON OR ORGANIZATION NAMED IN THE SCHEDULE.

THIS AGREEMENT APPLIES ONLY TO THE EXTENT THAT YOU PERFORM WORK UNDER A WRITTEN CONTRACT THAT REQUIRES YOU TO OBTAIN THIS AGREEMENT FROM US.

THE ADDITIONAL PREMIUM FOR THIS ENDORSEMENT SHALL BE 2.00% OF THE TOTAL POLICY PREMIUM.

SCHEDULE

PERSON OR ORGANIZATION

JOB DESCRIPTION

ANY PERSON OR ORGANIZATION FOR WHOM THE NAMED INSURED HAS AGREED BY WRITTEN CONTRACT TO FURNISH THIS WAIVER BLANKET WAIVER OF SUBROGATION

NOTHING IN THIS ENDORSEMENT SHALL BE HELD TO VARY, ALTER, WAIVE OR EXTEND ANY OF THE TERMS, CONDITIONS, AGREEMENTS, OR LIMITATIONS OF THIS POLICY OTHER THAN AS ABOVE STATED. NOTHING ELSEWHERE IN THIS POLICY SHALL BE HELD TO VARY, ALTER, WAIVE OR LIMIT THE TERMS, CONDITIONS, AGREEMENTS OR LIMITATIONS IN THIS ENDORSEMENT

COUNTERSIGNED AND ISSUED AT SAN FRANCISCO: September 30, 2024

KARARI

AUTHORIZED REPRESENTATIVE

har din

PRESIDENT AND CEO

2572

SCIF FORM 10217 (REV. 4 - 2018)

OLD DP 217