Professional Project Management Services Roundhouse Marine Studies Lab and Aquarium Project





AndersonPenna Partners (APP)





- Specializes in Project Management for Southern California local agencies
- 80 employees
- Offices in Newport Beach, South Bay
- Principal involvement at project level
- Substantial success delivering local agency projects
- Commitment to Manhattan Beach
- Numerous public recreation projects in the Coastal Zone
- Track record of success



Experienced Team

Dino D'Emilia, PE, QSD, Principal-in-Charge

- More than 30 years of experience in program, project and construction management of major public projects
- Directly relevant experience guiding multi-stakeholder projects from concept through completion
- Recognized expert in contract administration, project leadership
- Successful track record with the City of Manhattan Beach
- Experience with projects in the Coastal Zone
- 25-year South Bay resident, father of four children



Experienced Team Anastasia Seims, PE Assistant Project Manager

- Key APP project management resource on similar projects
- Detail-oriented, exceptionally diligent professional
- Experience with the successful implementation of public recreation projects in the Coastal Zone



Experienced Team

Eric F. Miller, MS, Marine Biologist MBC Enviornmental, Inc.



- 21 Years of Marine Biology Experience
- Extensive knowledge of Southern California Marine Fish Ecology
- Thorough understanding of subtidal habitats of the Santa Monica Bay
- Hatchery for spotted sand bass, SEA lab, Redondo Beach



Experienced Team Ashley Davis, LSA, Environmental Services



- Over 18 years of experience in environmental planning
- Substantial experience with projects in the Coastal Zone
- In-depth understanding of the California Environmental Quality Act (CEQA) - with an innovative approach to achieving entitlement with the least rigorous level of documentation





Project Understanding

Project Concept:

- Honor Harrison Greenberg
- Inspire, educate, remember
- Major interior renovation
- Custom-designed tanks and interactive oceanographic teaching stations
- Upgrades to mechanical, electrical, plumbing and other building systems to support new improvements
- Temporary facilities and phasing to accommodate existing aquarium animals, staff and activities







Project Approach

Project Implementation:

- Confirm needs and program
- Identify and balance program with constraints
- Develop comprehensive scope of work and work breakdown structure
- Solicit and engage team members with requisite qualifications and experience
- Facilitate consensus with project team and stakeholders
- Implement design, entitlements, permitting and construction





Questions and Answers

