Table 2
Example of Individual Project Cost Breakdown

Manhattan Beach Infiltration Trench

Low Cost High Cost
Capital Subtotal $2,200,000 $3,300,000.00
Utility Realignment $0 $95,000
Mobilization/Demobilization $65,000 $320,000
Planning, permitting, bond, and insurance costs $110,000 $320,000
Engineering and Planning $440,000 $1,270,000
Construction Management $185,000 $495,000
Total Estimated Project Construction Cost $3,000,000 $5,800,000
Annual O&M $110,000 $160,000




