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AGREEMENT FOR REPLACEMENT OF OVERHEAD
WITH UNDERGROUND ELECTRICAL FACILITIES

e
THIS AGREEMENT, made this (87" day of _May 20/0_ between
SOUTHERN CALIFORNIA EDISON COMPANY, a corporation, héreinafter called "SCE* and City of
Manhattan Beach , a municipality hereinafter referred to as "City."

WITNESSETH:

WHEREAS, City has requested SCE to replace SCE's existing overhead (66kV transmission/12kV
distribution/telecommunication) lineis) and appurtenant facilitias (hereinafter raferred to as Electrical
Facilities) with underground facllities to accommodate the development of Rosecrans Boulevard; said
facilities to be placed underground along Rosecrans Boulevard, and adjacent private property, in the
City of Manhattan Beach, County of Los Angeles, State of Californla, as shown on the Base Map/Work
Crder map attached hereta and made a part hereof; hereinafter referred to as Project Area; and

WHEREAS, SCE is the holder of certain easement(s) and or fee right of way for its existing line(s)
and appurtenant facilities; and

WHEREAS, City has requested SCE to furnish and install the pads and vaults for
transformers and associated equipment, conduits, ducts, boxes, and to perform other waork related to
structures and substructures Including breaking pavement, trenching, backfilling, and repaving
required in connection with installation of the underground system; and

WHEREAS, City has agreed to pay SCE the sum hereinafter set forth to relocate, underground, all
(transmission/distribution/telecommunication) facilities within the Project Area; said costs having been
determined by SCE's standard accounting practices and in accordance with CPUC Rule 20B;

NOW, THEREFORE, it is mutually agreed by and between SCE and City as follows, viz.:

1. RELOCATION OF ELECTRICAL FACILITIES.

SCE shall ralocate and underground said Electrical Facilities within the Project Area in
accordance with the schedule herein,

2. WORK TG BE PERFORMED 8Y SCE.

a) SCE shall procure and install all materials, ducts and substructures, and provide all
engineering and wark related to the relocation of said Electrical Facilities.

b) SCE shall remove its overhead Electrical Facilitias after the underground facilities have
been installed, energized, and placed into permanent service.

¢) SCE shall prepare the Easement(s) and al! other documents for repiacement rights and
clearance of encumbrance matters which could prevent or interfere with SCE's use of
the easement area to be granted.



d) Said underground Electrical Facilities will be and will remain the property of SCE, who
will be responsible for all further modifications and/or maintenance.

: e) SCE shall obtain, if required, California Public Utility Commission Permits.
f) SCE shall secure necessary State Highway Crossing Agreements.

3. WORK TO BE PERFORMED 8Y CITY.

a) City, at no cost to SCE, but with SCE's cooperation, shall provide SCE with any required
street improvement or site plans reflecting the location of all existing and proposed
underground/over head structures and/or facilities.

by City, at no cost to SCE, but with SCE's cooperation, shall comply with the requirements
of the California Environmental Quality Act (CEQA) and shall prepare any and all

Environmental Impact Reports which may be required by any Agency having
jurisdiction by Law,

¢) City shall assume all costs for preparation of documents as defined in item 2¢, abave,

d) City, at no cost to SCE, shail grant/secure all replacement rights and other documents

required by SCE and in a form acceptable to SCE to effect the relocation of its facilities
and to clear all encumbrance matters.

e} City will pay to S5CE, concurrently with the execution of this agreament, the
nonrefundable estimated cost of furnishing and installing the underground structures
and substructures, including breaking of pavement, trenching, backfilling, and paving
required in connection with installation of the 66kV transmission, 12kV distribution
and telecommunication underground system, and the excess, if any, of the estimated
costs, axclusive of transformers, meters and services, of completing the underground

system over building a new equivalent overhead system. There is no credit for
salvage.

i City to pay for cost and installation by SCE of one specially designed steel pole to
existing transmission vault, west of Redando Avenue,

4. COST OF DESICN, ENGINEERING AND TOTAL COST ESTIMATES.

SCE hereby acknowledges recaipt of $1,967,759.00, which shail be cradited to those costs SCE
has incurred and will incur in the future for the work of design, engineering, cost estimates and
materiai for tha relocation of Electrical Facilities and the cost of construction, which includes the
amount set forth in Item S of this Agreement.

5. TERMS AND METHOD OF PAYMENT.

City shall pay to SCE the additional estimated sum of $170,000.00 upon execution of this
Agreement, which sum shall be credited to those costs and expenses SCE has incurred since the
original cost estimate and will incur in the future for the design, engineering and construction required
to relocate and undarground its Etectrical Facilities. Upon completion of all relocation work by SCE,
City shali be presented with final accounting as determined by SCE's standard accounting practices and
in accordance with CPUC Rule 208 procedures. Should the sum of SCE'S costs and expenses exceed
the estimated sum paid by City as provided by herein, City shall pay to SCE the difference between said
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sums. Should the estimated sum paid by City to SCE, as provided herein, exceed the sum of SCE's
costs and expenses, SCE shall refund to City the difference between said sums.

6. ADDITIONAL WORK.

If SCE is required to rejocate any facilities other than the work to be performed as set forth in
Saction 2, such additional work shall be performed on a completed cost basis at City sole expense,

7. REPLACEMENT RIGHT OF WAY.

City agrees to furnish or cause to be furnished all necessary replacement rights comparable to
SCE's existing rights at no cost to SCE and all necessary access for SCE's permanently relocated
Electrical Facilitles. SCE will not begin construction until all required replacement rights have heen
axecuted and/or committed to, in writing, and presented to SCE.

8. SCHEDULE OF WORK.

SCE proposes to have the refocated Electrical Facilities in operation by City contingent upon
mutually acceptable schedules, the timely obtaining of permits, licenses and other documents, outages
or other kay items and not being delayed by those uncontrollable forces described in ltem12 herein,

g, FACILITIES TO REMAIN PROPERTY OF SCE.

All Electrical Facilities and appurtenances therato instaited by SCE under this Agreement shall at
all times be and remain the property of SCE

10. INDEMNIFICATION CLAUSE.

City agrees, for itself, and for its and their agents, contractors, and employees, to save
harmless and indemnify SCE, its officers, agents and employees, and its successors and assigns, from
and against all claims, loss, damage, actions, causes of actions, axpense and/or liability arising from
or growing out of loss or damage to property, inciuding SCE's own personal property, or injury to or
death of persons, including employees of SCE resulting in any manner whatsoever, directly or
indirectly, by reason of this agreement for replacement of overhead with underground Electrical
Facilittes or the use of or occupancy of said Project Area by City, its agents, and employees, invitees,
successors and assigns.

SCE agrees, for itseif, and for its and their agents, contractors and employeas, to save harmiess
and indemnify City, its officers, agents, and employees, from and against aif Claims, including City's
own personal property, or injury to or death of persons, including employees of City resulting in any
manner whatsoaver, directly or indirectly, by reason of SCE's negligence or willful misconduct with
regard to this agreement for replacement of overhead with underground Electrical Facilities or the use

of or occupancy of said Project Area by SCE, its agents, and employees, invitees, successors and
assigns.

11. DELAY DUE TO UNCONTROLLABLE FORCES.

SCE shall not be responsible for any delay in their performance hereunder, including, but not
limited to, SCE's relocation of Electrical Facilities and related work under this Agreement resulting from
shortage of labor or materials, delivery delays, major equipment breakdown, load management,
strikes, labor disturbances, war, riot, insurrection, civil disturbance, weather conditions, epidemic,
quarantine restriction, sabotage, act of public enemy, earthquake, governmental rule, regulation or
order, including orders or judgments of any court or commission, requirement of additional or
separate Environmental Impact Reports requested by the California Public Utilities Commission (CPUQ),
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delay in receiving a Certificate of Public Convenience and Necessity from the CPUC, delay in obtaining
necessary rights of way, act of God or any cause or conditions beyond the control of SCE or City.
12. PERMITS, CODES AND STATUTES.

SCE's relocation of Elactrical Facilities shall comply with the various applicable statutes, codes,
requlations and ordinances and specifically in accordance with CPUC Rule 208.

13. JURISDICTION OF PUBLIC UTILITIES COMMISSION.

This Agreement shall at all times be subject to such changes or modifications as the California
Public Utilities Commission may, from time to time, direct in the exercise of its jurisdiction pursuant to
the authority conferred upon it by Law.

14. CHANGES.

Any changes to this Agreement shall be made by supplement thereto and shail be exacuted on
behalf of SCE by the Transmission Project Manager, or his designee, and on behalf of City by the
(President or Vice President /City Councii/Mayor/Supervisor).

15. NOTICES.

Any notices provided in this Agreement to be given by either party hereto to the other shall be
deemed to have been duly given when made in writing and deposited in the United States mail,
registered or certified and postage prepaid, addressed as follows:

To: Southern Caiifornia Edison
B0O W. Cienega Avenue
San Dimas, CA 91773

Attention: Ms. Judi Grissmeyer

To: City of Manhattan Beach
1400 Highland Avenue
Manhattan Beach, CA 90266

Attention: Mr, Steve Finton
16. TERMINATION.

City shall have the right to terminate this Agreement on sixty (60) days prior written notice to
SCE for whatever reason.

Except as otherwise provided, in the event of termination of this Agreement by City, SCE shall
be entitled to payment for all costs and expenses for material, services, labor, overhead, etc., incurred
by SCE to and including the date the notice of termination is raceived by SCE and all costs and
expenses required to effect the termination of this Agreement, including, but not limited to, all costs
and expenses pertaining to the restoration or removal of SCE's Electrical Facilities, equipment and/or
materials as well as cancellation of contracts, purchase orders, etc., between SCE and all parties
furnishing labor, materials and services made prior to the termination of this Agreement.

At the option of SCE, all materials paid for by City and procured by SCE to effect said relocation
may, upon tarmination of this Agreement, either be used by SCE for other projects or be sold by SCE as
salvage. The net proceeds from the transfer of the materials to other SCE projects or sale of the
materials as salvage shall be deducted from the costs and expenses to be paid by City after deducting
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SCE's applicable administrative costs, material, transportation and conversion costs, taxes and other
outlays or charges, associated with such a transfer or sale. Should the sum of SCE's costs and
expenses exceed the sum of the amounts paid by City as provided by items City herein, City shall pay
to SCE the difference between said sums upon submission of a final invoice. Should the sum of the
amounts paid by City to SCE as provided by items City exceed the sum of SCE's costs and expense, SCE
shall refund to City the difference between said sums upan submission of a final invaice.

If City is in default of any of the terms, provisions, conditions, limitations and covenants of this
Agreement, SCE may give City written notice of default. If within thirty (30) days of receipt of such
notice City does not cure such default, SCE has the right, if it so desires, to terminate this Agreement
upon thirty (30) days prior written notice to City. Except as otherwise provided, should such right of
termination by SCE be exercised, SCE shall be entitled to payment for ali costs and expenses for
materials, services, labor, overhead, atc., incurred by SCE to and including the date of termination and
all costs and expenses required to effect the termination of this Agreement, including but not limited
to all costs and expenses pertaining to the restoration or removal of SCE's Electrical Facilities,
equipment and/or materials as well as cancellation of contracts, purchase orders, etc., between SCE
and all parties furnishing materials and services, made prior to the termination of this Agreement.

17. PREVIOUS COMMUNICATIONS.

This Agreement contains the entire agreement and understanding between SCE and City as to
the subject matter of this Agreement and merges and supersedes all prior agreements, commitments,
representations, and discussions between SCE and City. Any agraement between persons employed by
SCE and City which is not incorporated into this Agreement by an amendment shall not be a
contractual provision of this Agreement.

Please Note: This paragraph 17 does not supersede the Transmission Project Management
Actual Cost Estimate letter provided concurrently with this Rule 20B Agreement.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed the day
and year first above written,

thern California Edison

By uééc/ @ﬂm%ﬂ

i Grissmeyer
ransmission Project Management
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