

Typical Design Consultant RFP Process(12-16 Weeks)

- | | |
|---|-----------|
| 1. Preparation of Scope of Work/RFP | 2 weeks |
| 2. RFP Advertisement Period | 3-4 weeks |
| 3. RFP Evaluation and Review Process | 3 weeks |
| 4. RFP Negotiation/Finalization of Agreement | 1-2 weeks |
| 5. Preparation of Staff Report /Council Award | 3-5 weeks |

RFP #1027-15 Consultant Ratings

- 1 Trans Tech - Chino
- 2 Harris - Los Angeles
- 3 Penco Engineering Inc - Irvine
- 4 Civil Source-Irvine
- 5 SA Associates - Arcadia
- 6 Onward Engineers - Anaheim
- 7 Wheeler Gray - Pasedena
- 8 DMc Engineering - Irvine
- 9 Quantam - Torrance
- 10 Infrastructure Engineers - Orange
- 11 VA Consulting Inc - Irvine
- 12 KPFF-Los Angeles
- 13 ALTA - Los Angeles
- 14 Community Works-Riverside