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Koury Engineering and Testing, Inc. (Subconsultant) 



Resumes and Qualifications of Personnel 

Bill Zein, PE 





Scott Neumann, 

CCM, QSP 





Ed Pratt 





Brian Briones 



Donna Sanabria 



Proposed Personnel – Koury Engineering and Testing, Inc. 

(Subconsultant)  
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Fee Proposal 

TITLE Total Hours Hourly Rate
 Extended 

Fee 

Project Manager 2.00  $               -    $                                       -   

Construction Manager 10.00  $       140.00  $                            1,400.00 

Inspector 2.00  $       114.00  $                               228.00 

Project Controls / Document Control 2.00  $         75.00  $                               150.00 

Project Manager 56.00  $               -    $                                       -   

Construction Manager 280.00  $       140.00  $                          39,200.00 

Inspector 1,120.00  $       114.00  $                        127,680.00 

Project Controls / Documents Control 70.00  $         75.00  $                            5,250.00 

Soils and Materials Testing (Allowance)*  $                         36,038.50 

Resident Engineer 2.00  $               -    $                                       -   

Construction Manager 7.50  $       140.00  $                            1,050.00 

Inspector 30.00  $         85.00  $                            2,550.00 

Project Controls / Documents Control 7.50  $         75.00  $                               562.50 

 $                       214,109.00 Total Estimated Fee

City of Manhattan Beach

Sewer Main Rehabilitation Project, Phase 2

Construction Management and Inspection Services

Estimated Fee Schedule

Construction Period (140 Working Days)

Post Construction Period (15 Working Days)

Pre-Construction Period (5 Working Days)
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