PROPOSAL FOR FURNISHING FIRE APPARATUS

January 21, 2021

Manhattan Beach Fire Department 400 15th St. Manhattan Beach, CA 90266



The undersigned is prepared to provide for you, our customer, upon an order being placed by you, for final acceptance by South Coast Fire Equipment, Inc., at its corporate office in Ontario, California, the apparatus and equipment herein named and for the following prices:

		Each		Extension	
One (1)					
Pierce Arrow XT Triple Combination Eng	gine				
	\$	777,626.56	\$	777,626.56	
Sales Tax @ 9.500%	\$	73,874.52	\$	73,874.52	
APPARATUS COST WITH TAX	\$	851,501.08	\$	851,501.08	
Performance Bond	\$	1,892.94	\$	1,892.94	
California Tire Fee	\$	10.50	\$	10.50	
Consortium Fee Sourcewell Fee	\$	2,000.00	\$	2,000.00	
TOTAL PURCHASE PRICE	\$	855,404.52	\$	855,404.52	

PLEASE NOTE THE FOLLOWING ABOUT THIS QUOTATION:

Payment options are available and are included under separate cover. One of these options may save your department a significant amount of money!

Said apparatus and equipment are to be built by the manfacturer and shipped in accordance with the specifications hereto attached, delays due to strikes, war or international conflict, failures to obtain chassis, materials, or other causes beyond our control not preventing, within about

<u>585</u> calender days after receipt of this order and the acceptance thereof at our office in Ontario, California, and to be delivered to you at **the City of Manhattan Beach**

The specifications herein contained shall form a part of the final contract and are subject to changes desired by the purchaser, provided such alterations are interlined prior to the acceptance by the company of the order to purchase, and provided such alterations do not materially affect the cost of the construction of the apparatus.

The proposal for fire apparatus conforms with all Federal Department of Transportation (DOT) rules and regulations in effect at the time of bid, and with all National Fire Protection Association (NFPA) guidelines for Automotive Fire Apparatus as published at time of bid, except as modified by customer specifications. Any increased costs incurred by the first party because of future changes in or additions to said DOT or NFPA standards will be passed along to the customer as an addition to the price set forth above. Pricing will be valid until February 4, 2022. If the purchase order is not accepted by said date, additional cost may be incurred.

Respectfully Submitted,

South Coast Fire Equipment, Inc.

Adrian Beyer

Sales Representative