

Bid Results

Bidder Details

Vendor Name FS Contractors, Inc.
Address 14838 Bledsoe St.
Sylmar, California 91342
United States
Respondee Jose Angel Fierros
Respondee Title President
Phone 818-838-6040
Email martha@fscontractorsinc.com
Vendor Type CADIR
License # 1005940
CADIR 1000033438

Bid Detail

Bid Format Electronic
Submitted 01/31/2023 10:42 AM (PST)
Delivery Method
Bid Responsive
Bid Status Submitted
Confirmation # 317065

Respondee Comment

Buyer Comment

Attachments

File Title	File Name	File Type
ME0430 - Rowell SW Specifications Final.pdf	ME0430 - Rowell SW Specifications Final.pdf	Specifications
Bid Proposal with Addendum Signed.pdf	Bid Proposal with Addendum Signed.pdf	Addendum No. 1
Bid Bond-Signed.pdf	Bid Bond-Signed.pdf	Bid Bond

Subcontractors

Showing 2 Subcontractors

Name & Address	Desc	License Num	CADIR	Amount	Type
California Professional Engineering, 19062 San Jose Ave La Puente, California 91748	Eletrical	793907	1000377609	\$19,200.00	CADIR, DBE, DGS, MBE
PCI 975 W 1st Street Azusa, California 91702	Stripping	823802	1000005687	\$11,470.00	CADIR

Line Items

Discount Terms No Discount

Item #	Item Code	Type	Item Description	UOM	QTY	Unit Price	Line Total	Response	Comment
							Section 1		
							\$540,870.00		
1			Mobilization (5% maximum of Total Bid Price)	LS	1	\$25,000.00	\$25,000.00	Yes	
2			Stormwater Control, BMPs, NPDES Compliance, and Permit	LS	1	\$5,000.00	\$5,000.00	Yes	
3			Surveying, Monument Preservation, & Restoration	LS	1	\$5,000.00	\$5,000.00	Yes	
4			Traffic Control (5% maximum of Total Bid Price)	LS	1	\$20,000.00	\$20,000.00	Yes	
5			Demolish and Dispose Existing Materials	TN	410	\$200.00	\$82,000.00	Yes	
6			Construct new ADA Curb Ramp	EA	6	\$8,000.00	\$48,000.00	Yes	
7			Construct New Variable Height Curb and Gutter	LF	640	\$80.00	\$51,200.00	Yes	
8			Construct New Variable Height Curb	LF	800	\$70.00	\$56,000.00	Yes	
9			Construct 4" Thick PCC Sidewalk	SF	3800	\$13.00	\$49,400.00	Yes	
10			Construct New 8" Thick PCC Cross Gutter	SF	1525	\$20.00	\$30,500.00	Yes	
11			Construct 8" Thick PCC Driveway	SF	1060	\$18.00	\$19,080.00	Yes	
12			Construct 6' Wide Parkway Culvert	SF	50	\$140.00	\$7,000.00	Yes	
13			Install 6-in Thick Asphalt Off-Site (1000 sf)	TN	37	\$220.00	\$8,140.00	Yes	
14			Install 6-in Thick Asphalt On-Site (710 sf)(+minor grading)	TN	25	\$220.00	\$5,500.00	Yes	
15			Adjust Utility to Grade	EA	6	\$750.00	\$4,500.00	Yes	
16			Remove and Relocate or Replace Existing Hand Railing	EA	1	\$7,500.00	\$7,500.00	Yes	
17			Remove and Relocate Existing Chain Gate Bollards	EA	2	\$500.00	\$1,000.00	Yes	
18			Construct CIP Gravity Wall	LF	75	\$150.00	\$11,250.00	Yes	
19			Install "Type A" Metal Hand Railing	EA	1	\$5,000.00	\$5,000.00	Yes	
20			Relocate Existing Sign and Post	EA	3	\$300.00	\$900.00	Yes	
21			Install New Sign on Existing Post	EA	3	\$300.00	\$900.00	Yes	
22			Replace Sign Post	EA	5	\$300.00	\$1,500.00	Yes	
23			Install Thermoplastic Crosswalk Striping	EA	5	\$1,500.00	\$7,500.00	Yes	
24			Grind Crosswalk Striping and Apply Type II Slurry	EA	5	\$5,000.00	\$25,000.00	Yes	
25			Install Vehicle Speed Feedback Sign	EA	2	\$12,500.00	\$25,000.00	Yes	
26			Paint Curb	LF	200	\$5.00	\$1,000.00	Yes	
27			Install City Furnished Water Meter Vault includes Cutting Mouseholes	EA	1	\$2,500.00	\$2,500.00	Yes	
28			Remove Trees and Roots and Grind Stumps	EA	5	\$2,000.00	\$10,000.00	Yes	
29			Adjust Existing Irrigation and Re-sod adjacent to New Improvements	LS	1	\$5,000.00	\$5,000.00	Yes	
30			Adjust Existing Irrigation and Install New Irrigation Connecting to Existing Controller per Landscape Plans	LS	1	\$7,500.00	\$7,500.00	Yes	
31			Install New Landscaping	LS	1	\$8,000.00	\$8,000.00	Yes	
32			Special Project Site Maintenance and Public Convenience and Safety	Allowance	1	\$5,000.00	\$5,000.00	Yes	
							Additive Bid Schedule "A"		
							\$7,100.00		
33			Dispose Asbestos Containing Pavement Fabric, if Encountered	SF	710	\$10.00	\$7,100.00	Yes	

Line Item Subtotals

Section Title	Line Total
Section 1	\$540,870.00
Additive Bid Schedule "A"	\$7,100.00
Grand Total	\$547,970.00

CHECKLIST FOR BIDDERS

The following information is required of all Bidders at the time of Bid submission:

- Completed and Signed Bid Schedule, including cover sheet (page B-1)
- Completed and Signed Contractor's Statement
- Completed References Form (Part of the Bid Document)
- Completed Subcontractor Designation Form
- Completed, Signed and Notarized Bid Bond or Other Security Form
- Signed Noncollusion Declaration Form
- Signed copies of all Addenda (if any)
- Evidence satisfactory to the City indicating the capacity of the person(s) signing the Bid to bind the Bidder

Failure of the Bidder to provide all required information in a complete and accurate manner may cause the Bid to be considered non-responsive.

BID

CITY OF MANHATTAN BEACH

Rowell Avenue Sidewalk Gap Closure between 1st and Curtis Avenue

TO THE HONORABLE MAYOR AND CITY COUNCIL OF THE CITY OF MANHATTAN BEACH:

The undersigned, as Bidder, declares that: (1) this Bid is made without collusion with any other person and that the only persons or parties interested as principals are those named herein; (2) the undersigned has carefully examined the Contract Documents (including all Addenda) and the Project site; and (3) the undersigned has investigated and is satisfied as to the conditions to be encountered, the character, quality and quantities of Work to be performed, and the materials to be furnished. Furthermore, the undersigned agrees that submission of this Bid shall be conclusive evidence that such examination and investigation have been made and agrees, in the event the Contract be awarded to it, to execute the Contract with the City of Manhattan Beach to perform the Project in accordance with the Contract Documents in the time and manner therein prescribed, and to furnish or provide all materials, labor, tools, equipment, apparatus and other means necessary so to do, except as may otherwise be furnished or provided under the terms of the Contract Documents, for the following stated unit prices or lump-sum price as submitted on the Bid herein.

This Bid is made with the full knowledge of the kind, quantity, and quality of the materials and Work required and, if it is accepted by the City, the Bidder shall enter into a Contract and furnish the bonds, insurance, and other documents as required by the Contract Documents within ten calendar days after award of the Contract. The Bidder agrees that failure to execute and return the Contract or the required faithful performance bond, labor and materials payment bond, warranty bond, and insurance certificates to the City within the ten calendar day period shall be sufficient cause for the rescission of the award and forfeiture of the Bid Security to the City to the extent permitted by law.

Accompanying this Bid is cash, a cashier's check, a certified check or a Bid Bond in an amount equal to at least ten percent of the total aggregate Bid price based on the quantities shown and the unit prices quoted. The undersigned further agrees that, should it be awarded the Contract and thereafter fail or refuse to execute the Contract and provide the required evidence of insurance and Bonds within ten calendar days after delivery of the Contract to the undersigned, then the cash, check or Bid Bond shall be forfeited to the City to the extent permitted by law.

CITY OF MANHATTAN BEACH

BID SCHEDULE FOR

Rowell Avenue Sidewalk Gap Closure between 1st and Curtis Avenue

Bidder's Name: F.S Contractors, Inc.

Bidder's Address: 14838 Bledsoe St Sylmar, CA 91342

To the Honorable Mayor and Members of the City Council:

In compliance with the Notice Inviting Bids, the undersigned hereby agrees to execute the Contract to furnish all labor, materials, equipment and supplies for the Project in accordance with the Contract Documents to the satisfaction and under the direction of the City Engineer, at the following prices:

Base Bid Items as Follows:

BASE BID SCHEDULE:

ITEM NO.	CODE	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICES	EXTENDED AMOUNT
1	%	Mobilization (5% maximum of Total Bid Price)	LS	1	\$	\$
2	%	Stormwater Control, BMPs, NPDES Compliance, and Permit	LS	1	\$	\$
3	%	Surveying, Monument Preservation, & Restoration	LS	1	\$	\$
4	%	Traffic Control (5% maximum of Total Bid Price)	LS	1	\$	\$
5		Demolish and Dispose Existing Materials	TN	410	\$	\$
6		Construct New ADA Curb Ramp	EA	6	\$	\$
7		Construct New Variable Height Curb and Gutter	LF	640	\$	\$
8		Construct New Variable Height Curb	LF	800	\$	\$
9		Construct 4" Thick PCC Sidewalk	SF	3,800	\$	\$
10		Construct New 8" Thick PCC Cross Gutter	SF	1,525	\$	\$
11		Construct 8" Thick PCC Driveway	SF	1,060	\$	\$

12		Construct 6' Wide Parkway Culvert	SF	50	\$	\$
13		Install 6-in Thick Asphalt Off-Site (1000 sf)	TN	37	\$	\$
14		Install 6-in Thick Asphalt On-Site (710 sf)(+minor grading)	TN	25	\$	\$
15		Adjust Utility to Grade	EA	6	\$	\$
16		Remove and Relocate or Replace Existing Hand Railing	EA	1	\$	\$
17		Remove and Relocate Existing Chain Gate Bollards	EA	2	\$	\$
18		Construct CIP Gravity Wall	LF	75	\$	\$
19		Install "Type A" Metal Hand Railing	EA	1	\$	\$
20		Relocate Existing Sign and Post	EA	3	\$	\$
21		Install New Sign on Existing Post	EA	3	\$	\$
22		Replace Sign Post	EA	5	\$	\$
23		Install Thermoplastic Crosswalk Striping	EA	5	\$	\$
24		Grind Crosswalk Striping and Apply Type II Slurry	EA	5	\$	\$
25		Install Vehicle Speed Feedback Sign	EA	2	\$	\$
26		Paint Curb	LF	200	\$	\$
27		Install City Furnished Water Meter Vault includes Cutting Mouseholes	EA	1	\$	\$
28		Remove Trees and Roots and Grind Stumps	EA	5	\$	\$
29	%	Adjust Existing Irrigation and Re-sod adjacent to New Improvements	LS	1	\$	\$
30	%	Adjust Existing Irrigation and Install New Irrigation Connecting to Existing Controller per Landscape Plans	LS	1	\$	\$
31	%	Install New Landscaping	LS	1	\$	\$
32		Special Project Site Maintenance and Public Convenience and Safety	LS	1	N/A	\$5,000

	TOTAL BASE BID SCHEDULE: \$ _____
--	-----------------------------------

ADDITIVE BID SCHEDULE "A":

ITEM NO.	CODE	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT PRICES	EXTENDED AMOUNT
A1		Dispose Asbestos Containing Pavement Fabric, if Encountered	SF	710	\$	\$
TOTAL ADDITIVE BID SCHEDULE "A": \$ _____						

NOTES:

- 1) In the CODE column (S) denotes a specialty item, (%) denotes progress payments for that lump sum item will be allowed based on the percentage of completion in each pay period, and (C) denotes payments will be made after the completion of the lump sum item.
- 2) In the UNIT column (LS) denotes a lump sum item. See Section 9 of the General Provisions for details.
- 3) Estimated quantities are for the purpose of Bid comparison only; payments will be made on the basis of actual measurement of Work completed, except for lump sum (LS) items. For lump sum items, see Note 1. The Bid Price shall include, but not limited to, sales tax and all other applicable taxes and fees.
- 4) Items may be adjusted or deleted. Therefore, regardless of total actual volume (percentage) compared to estimated quantities, the unit prices provided above by the Bidder shall be applied to the final quantity when payment is calculated for these items. No adjustment in the unit prices will be allowed. The City reserves the right to not use any of the estimated quantities; and if this right is exercised, the Contractor will not be entitled to any additional compensation. Cost of all export of material shall be included in the above unit costs; no additional compensation will be granted for such expenses.

Bid Item Descriptions

Mobilization (5% maximum of Total Bid Price): Work under this item shall include, but not be limited to, all labor, tools, equipment and material costs for preparatory work and operations necessary for the movement of personnel, equipment, supplies, and incidentals to the project site; for the establishment of all offices, buildings, construction yards, sanitary facilities, and any other facilities necessary for work on the project; and for all other work and operations which must be performed or costs incurred prior to beginning work on the various contract items on the project site, as well as the related demobilization costs anticipated at the completion of the project. Refer to the Standard Specifications for Public Works Construction "Greenbook" and Part 9 Special Instructions for information regarding staging and storage. The cost of all bonds and insurance policies, including premiums and incidentals, shall be included in Mobilization. No additional compensation will be allowed for additional mobilizations required, including but not limited to, extra work, or delays discovered during construction operations.

Special Project Site Maintenance and Public Convenience and Safety: To maintain good public

relations, the City may deem it necessary to require special Project site maintenance, public convenience, safety actions, and work to be performed by the Contractor that are over and above those required by the provisions of Section 3-12 and Section 5-7 of the Standard Specifications and these General Provisions. These actions and work shall be as directed by the Engineer in writing and payment for compliance therewith shall be on a cost plus basis for extra work per Section 7-4 of the Standard Specifications and applied against the not-to-exceed bid item for "Special Project Site Maintenance and Public Convenience and Safety."

Stormwater Control, BMPs, NPDES Compliance, and Permit: Work under this item shall include, but not be limited to, all labor, tools, equipment and material costs for stormwater pollution control, best management practices, and water pollution control plans as noted in Standard Specifications for Public Works Construction "Greenbook" and Special Provisions subsection 3-12 Worksite Maintenance.

Traffic Control (5% maximum of Total Bid Price): Work under this item shall include, but not be limited to, all labor, tools, equipment and material costs for vehicular and pedestrian traffic controls, traffic control plans, placement, removal, storage, relocation, revisions, incidentals, maintenance of vehicular and pedestrian access, detours, street closures, disposal, and replacement of components of traffic control including lights, loop detector repair, alternative wireless or video detection systems, channelizers (surface mounted), temporary railing (Type K) markers, delineators, temporary striping and pavement marking, barricades, portable flashing beacons, flashing arrow signs, portable changeable message signs in accordance with the latest Standard Specifications for Public Works Construction "Greenbook", Special Provisions Part 6 Temporary Traffic Control, latest California Manual on Uniform Traffic Control Devices "MUTCD", latest Work Area Traffic Control Handbook "WATCH", and as directed by the Engineer, and no additional compensation will be allowed therefor. Nothing in the Special Provisions shall be construed as relieving the Contractor from his or her responsibility to provide for the safety and convenience of traffic and the public during construction.

Total Bid Price = Base Bid Schedule Amount Plus (+) Additive Bid Schedule "A" Amount

TOTAL BID PRICE IN DIGITS: \$ _____

TOTAL BID PRICE IN WORDS: _____

The undersigned certifies to have a minimum of three consecutive years of current experience in the type of Work related to the Project and that this experience is in actual operation of the firm with permanent employees performing a part of the Work as distinct from a firm operating entirely by subcontracting all phases of the Work. The undersigned also certifies to be properly licensed by the State as a contractor to perform this type of Work. The undersigned possesses California Contractor's License

Number 1005940, Class A-C8-C27, which expires on 7/31/23.

Signature:  Title: President Date: 1/31/23

Signature:  Title: Corporate Secretary Date: 1/31/23

BIDDER'S PROPOSAL – CONTRACTOR'S STATEMENT

Rowell Avenue Sidewalk Gap Closure between 1st and Curtis Avenue

Fill out all of the following information. Attach additional sheets if necessary.

- (1) Bidder's Name: F.S Contractors, Inc.
- (2) If the Bidder's name is a fictitious name, who or what is the full name of the registered owner? If the Bidder's name is not a fictitious name, write "N/A" in the response to this question. If you are doing business under a fictitious name, provide a copy of the filed valid Fictitious Business Name Statement.
N/A
- (3) Business Address: 14838 Bledsoe St Sylmar, CA 91342
- (4) Telephone: (818) 838-6040 Email: martha@fscontractorsinc.com
- (5) Type of Firm – Individual, Partnership, LLC or Corporation: Corporation
- (6) Corporation organized under the laws of the State of: CA
- (7) California State Contractor's License Number and Class: 1005940; A-C8-C27
Original Date Issued: 7/29/15 Expiration Date: 7/31/23
- (8) DIR Contractor Registration Number: 1000033438
- (9) List the name and title of the person(s) who inspected the Project site for your firm:
Jose Angel Fierros
- (10) Number of years' experience the company has as a contractor in construction work: 8
- (11) List the names, titles, addresses and telephone numbers of all individuals, firm members, partners, joint ventures, and company or corporate officers having a principal interest in this Bid:
Jose Angel Fierros, President, 13368 Aldergrove Ave, Sylmar, CA 91342
Salomon Fierros, Vice President 12862 Maclay St Sylmar, CA 91342
Jose Ernesto Fierros, Secretary 28470 Santa Catarina Ave. Saugus, CA 91350
- (12) List all current and prior D.B.A.'s, aliases, and fictitious business names for any principal having interest in this Bid:
N/A

(13) List the dates of any voluntary or involuntary bankruptcy judgments against any principal having an interest in this Bid:

N/A

(14) For all arbitrations, lawsuits, settlements and the like (in or out of court) that the company or any principal having an interest in this Bid has been involved with in the past five years:

a. List the names, addresses and telephone numbers of contact persons for the parties:

N/A

b. Briefly summarize the parties' claims and defenses:

N/A

c. State the tribunal (e.g., Superior Court, American Arbitration Association, etc.), the matter number, and the outcome:

N/A

(15) Has the company or any principal having an interest in this Bid ever had a contract terminated by the owner or agency? If yes, explain.

N/A

(16) Has the company or any principal having an interest in this Bid ever failed to complete a project? If yes, explain.

N/A

(17) Has the company or any principal having an interest in this Bid ever been terminated for cause, even if it was converted to a "termination of convenience"? If yes, explain.

N/A

(18) For projects that the company or any principal having an interest in this Bid has been involved with in the last five years, did you have any claims or actions:

- a. By you against the owner? Circle one: Yes No
- b. By the owner against you? Circle one: Yes No
- c. By any outside agency or individual for labor compliance?
Circle one: Yes No
- d. By Subcontractors? Circle one: Yes No
- e. Are any of these claims or actions unresolved or outstanding?
Circle one: Yes No

If your answer is "yes" to any part or parts of this question, explain.

(19) Has the company or any of its principals ever been debarred by any agencies? Is yes, please explain.

N/A

(20) For all public agency projects in excess of \$15,000.00 that you are currently working on or have worked on in the past two years, provide the following information:

Project 1 Name/Number 2022 Sidewalk Repair and Replacement Project no. 21-22-02

Project Description Concrete Work

Approximate Construction Dates From: 4/18/22 To: 1/5/23

Agency Name: City of Calabasas

Contact Person: Anna Hartounian **Telephone:** 818.224.1688

Address: 100 Civic Center Way Calabasas, CA 91302

Original Contract Amount: \$ 582,631.20 **Final Contract Amount:** \$ 557,681.60

If final amount is different from original amount, please explain (change orders, extra work, etc.).

Revised Locations

Did you or any Subcontractor, file any claims against the Agency?

Circle one: Yes **No**

Did the Agency file any claims against you? Circle one: Yes **No**

If you answered yes to either of the above two questions, please explain and indicate outcome of claims.

N/A

Project 2 Name/Number Sidewalk Improvement Project Wright Road from Fernwood Ave - Duncan Ave and Citywide Priority 1 Sidewalk Improvement Poriject No. FY22/FY23

Project Description Concrete Work

Approximate Construction Date From: 7/26/22 To: 12/16/22

Agency Name: City of Lynwood

Contact Person: Okan Demirci **Telephone:** 310.603.0220

Address: 1330 Bullis Road Lynwood, CA 90262

Original Contract Amount: \$ 556,090.00 **Final Contract Amount:** \$ 612,055.0

If final amount is different from original amount, please explain (change orders, extra work, etc.).

Extra Work

Did you or any Subcontractor, file any claims against the Agency?

Circle one: Yes No

Did the Agency file any claims against you? Circle one: Yes No

If you answered yes to either of the above two questions, please explain and indicate outcome of claims.

N/A

Project 3 Name/Number 2021 Sidewalk Rehabilitation Project (M0050), No. MPK 21-01

Project Description Concrete Improvements

Approximate Construction Dates From: 11/2/21 To: 2/18/22

Agency Name: City of Moorpark

Contact Person: Daniel Kim **Telephone:** 805.517.6255

Address: 799 Moorpark Avenue, Moorpark, CA 93021

Original Contract Amount: \$ 242,001.10 **Final Contract Amount:** \$ 262,851.91

If final amount is different from original amount, please explain (change orders, extra work, etc.).

Extra Work

Did you or any Subcontractor, file any claims against the Agency?

Circle one: Yes No

Did the Agency file any claims against you? Circle one: Yes No

If you answered yes to either of the above two questions, please explain and indicate outcome of claims.

N/A

Project 4 Name/Number Parkway Concrete Maintenance, Maintenance District No.3/RMDJOC6732

Project Description Concrete Improvements

Approximate Construction Dates From: Current Project To: _____

Agency Name: County of Los Angeles Public Works

Contact Person: Mark Pestrella, PE Telephone: 626.458.3112

Address: 900 South Fremont Ave Alhambra, CA 91803-1331

Original Contract Amount: \$ 3,000,000.00 Final Contract Amount: \$ Current Project

If final amount is different from original amount, please explain (change orders, extra work, etc.).

Did you or any Subcontractor, file any claims against the Agency?

Circle one: Yes No

Did the Agency file any claims against you? Circle one: Yes No

If you answered yes to either of the above two questions, please explain and indicate outcome of claims.

N/A

Project 5 Name/Number Construction of Community Development Block Grant, No. 60215019 & 602274-20

Project Description Concrete Improvements

Approximate Construction Dates From: 8/8/22 To: 10/10/22

Agency Name: City of Culver City

Contact Person: Yanni Demitri Telephone: 310.594.7847

Address: 9770 Culver City, CA 90232

Original Contract Amount: \$ 384,747 Final Contract Amount: \$ 323,000.00

If final amount is different from original amount, please explain (change orders, extra work, etc.).

Change Order

Did you or any Subcontractor, file any claims against the Agency?

Circle one: Yes No

Did the Agency file any claims against you? Circle one: Yes No

If you answered yes to either of the above two questions, please explain and indicate outcome of claims.

N/A

Project 6 Name/Number Sidewalk Replacement Project, CP60000030, No. SV 22-07

Project Description Concrete Improvements

Approximate Construction Dates From: 11/1/22 To: Current Project

Agency Name: City of Simi Valley

Contact Person: Ashique Khandaker **Telephone:** 805.583.6791

Address: 2929 Tapo Canyon Road, Simi Valley, CA 93063

Original Contract Amount: \$ 299,253.00 **Final Contract Amount:** \$ 305,403

If final amount is different from original amount, please explain (change orders, extra work, etc.).

Extra Work

Did you or any Subcontractor, file any claims against the Agency?

Circle one: Yes No

Did the Agency file any claims against you? Circle one: Yes No

If you answered yes to either of the above two questions, please explain and indicate outcome of claims.

N/A

[Continue to Next Page]

Upon request of the City, the Bidder shall furnish evidence showing a notarized financial statement, financial data, construction experience, or other additional information.

Failure to provide truthful answers to the questions above or in the following References Form may result in the Bid being deemed non-responsive.

Urban Runoff Certification. The Bidder certifies to the City that he/she has trained his/her employees and Subcontractors, if any, for Urban Runoff management and has included sufficient sums in the Bid Price to cover such costs of training as stipulated in the most current Regional Water Quality Control Board requirements, including the Municipal Separate Storm Sewer System National Pollutant Discharge Elimination System (NPDES) Permit. The Contractor is responsible for all clean up and payment of all fines levied as a result of any illegal discharge (as defined in NPDES permit) occurring as a result of the Contractor's Work and/or operations.

I, the undersigned, certify and declare that I have read all the foregoing answers to the Bidder's Proposal – Contractor's Statement and know their contents. The matters stated in the Bidder's Proposal – Contractor's Statement answers are true of my own knowledge and belief, except as to those matters stated on information and belief, and as to those matters I believe them to be true. I declare under penalty of perjury under the laws of the State of California that the foregoing is correct.

Company

Signature: J. Angel Fierros
Name: Jose Angel Fierros
Title: President
Date: 1/31/23

Signature: J. Fierros
Name: Jose Ernesto Fierros
Title: Secretary
Date: 1/31/23



14838 BLEDSOE STREET • SYLMAR, CA 91342 PHONE: (818) 838-6040 • FAX: (818) 838-6171
CONTRACTOR'S LICENSE #1005940 CLASS A-C8-C27 • DIR #1000033438

BOARD RESOLUTION OF FS CONTRACTORS INC. ADOPTED ON January 4, 2016

RESOLVED THAT:

1. The following are the appointed Directors of FS Contractors, Inc.
Jose Angel Fierros, President
Salomon Fierros, Vice President
Jose Ernesto Fierros, Secretary
2. The board of directors approves all the directors to execute contracts and agreements on behalf of FS Contractors, Inc.

Secretary's Certification:

I certify that this resolution was duly adopted by the board of directors of FS Contractors, Inc. at a properly noticed open meeting held on January 4, 2016.

Jose Ernesto Fierros, Secretary

1/4/16

**NONCOLLUSION DECLARATION FORM
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
[Public Contract Code Section 7106]**

Rowell Avenue Sidewalk Gap Closure between 1st and Curtis Avenue


The undersigned declares:

I am the President of F.S Contractors, Inc., the party making the foregoing Bid.

The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The Bid is genuine and not collusive or sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or sham Bid. The Bidder has not directly or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to put in a sham Bid, or to refrain from bidding. The Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the Bid price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the Bid price, or of that of any other Bidder. All statements contained in the Bid are true. The Bidder has not, directly or indirectly, submitted his or her Bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, Bid depository, or to any member or agent thereof, to effectuate a collusive or sham Bid, and has not paid, and will not pay, any Person or entity for such purpose.


Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that he or she has full power to execute, and does execute, this declaration on behalf of the Bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on 1/31/23 [date], at Sylmar [city], California [state].

Signature: 

Printed Name: Jose Angel Fierros

Date: 1/31/23

Signature: 

Printed Name: Jose Ernesto Fierros

Date: 1/31/23



**CITY OF MANHATTAN BEACH PUBLIC WORKS
ENGINEERING DIVISION**

3621 Bell Avenue, Manhattan Beach, CA 90266

WEBSITE: www.citymb.info **PHONE:** (310) 802-5353 **FAX:** (310) 802-5351 **TDD:** (310) 546-3501

CITY OF MANHATTAN BEACH

ADDENDUM NO. 1

ROWELL AVENUE SIDEWALK GAP CLOSURE BETWEEN 1ST ST. AND CURTIS AVE

This Addendum shall take precedence over any conflicting information contained either in the plans, specifications, or advertisement of Notice Inviting Bids for the Rowell Avenue Sidewalk Gap Closure Between 1st St. and Curtis Ave (Project No.: P-922 Bid No.: E1272-22C). Bidders shall incorporate the information contained in this Addendum in their bids, conform to all of the instructions contained herein in the preparation of a bid, and shall sign and submit this Addendum as a portion of the Contractor's Proposal as an indication of understanding and compliance with this Addendum.

Please note the following revisions to the Request for Bid documents.

1. Appendix III – Applicable Standard Plans

- a) Sheet for Armorcast 48"x60"x48" polymer concrete vault w/torsion cover drawing number A60011447TAP48MT-H7 has been added as reference document for owner furnished contractor installed water meter vault.

2. Optional Pre-bid Meeting Attendees

Marzena Laskowska City of Manhattan Beach (310) 802-5325 mlaskowska@manhattanbeach.gov
Gilbert Gamboa City of Manhattan Beach (310) 802-5356 ggamboa@manhattanbeach.gov

3. PlanetBids & Optional Pre-bid Meeting Questions/Clarifications

- a) None.

This Addendum is approved by:


KATHERINE DOHERTY, PE, CITY ENGINEER

1/18/2023


DATE

A SIGNED COPY OF THIS ADDENDUM MUST BE ATTACHED TO THE BID.

I hereby acknowledge that the information contained in this addendum has been included in the bid submitted for this project.

F.S Contractors, Inc.		1/31/23
COMPANY NAME	SIGNATURE	DATE

APPROX. WT. = 1350 LBS.



TOP VIEW WITHOUT COVERS

SECTION A-A

SECTION B-B

<p>8140 Lullaine Avenue Chattanooga, TN 37411 (615) 982-3600 ARMORCAST® PRODUCTS COMPANY</p>	<p>PART DESCRIPTION 48" X 60" X 48" POLYMER CONCRETE VAULT W/TORSION COVER</p>	
	<p>CITY OF MANHATTAN BEACH</p>	
<p>DATE 8/22</p>	<p>SCALE NONE</p>	<p>MAX. LOAD 20K</p>
<p>DRAWN MC</p>	<p>CHECKED MC</p>	<p>DRAWING NUMBER A6001447TAP48MT-H7</p>
<p>APPROVED WS</p>	<p>MATERIAL POLYMER CONCRETE</p>	

Bond No. NA

BID BOND

Rowell Avenue Sidewalk Gap Closure between 1st and Curtis Avenue

KNOW ALL PERSONS BY THESE PRESENTS that:

WHEREAS the City of Manhattan Beach ("City"), has issued an invitation for Bids for the Work described as follows: Rowell Avenue Sidewalk Gap Closure Between 1st and Curtis Avenue

WHEREAS FS Contractors, Inc., 14838 Bledsoe Street, Sylmar, CA 91342
(Name and address of Bidder)

("Principal"), desires to submit a Bid to City for the Work.

WHEREAS, Bidders are required to furnish a form of Bidder's security with their Bids.

NOW, THEREFORE, we, the undersigned Principal, and _____
RLI Insurance Company, 9025 N. Lindbergh Drive, Peoria, IL 61615
(Name and address of Surety)

("Surety"), a duly admitted surety insurer under the laws of the State of California, as Surety, are held and firmly bound unto the City in the penal sum of Ten Percent of the Total Amount of the Bid Dollars (\$ 10%), being not less than ten percent of the total Bid price, in lawful money of the United States of America, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the hereby bounded Principal is awarded the Contract for the Work by the City and, within the time and in the manner required by the bidding specifications, enters into the written form of Contract included with the bidding specifications, furnishes the required Bonds (one to guarantee faithful performance and the other to guarantee payment for labor and materials), and furnishes the required insurance coverage, then this obligation shall become null and void; otherwise, it shall be and remain in full force and effect.

In case suit is brought upon this instrument, Surety further agrees to pay all court costs incurred by the City in the suit and reasonable attorneys' fees in an amount fixed by the court. Surety hereby waives the provisions of Civil Code Section 2845.

IN WITNESS WHEREOF, this instrument has been duly executed by Principal and Surety, on the date set forth below, the name of each corporate party being hereto affixed and these presents duly signed by its undersigned representative(s) pursuant to authority of its governing body.

Dated: January 31, 2023

"Principal"

Name: FS Contractors, Inc.
Address: 14838 Bledsoe Street
Sylmar, CA 91342
Telephone No.: (818) 838-6040

Signature: J. Angel Fierros
Print Name: Jose Angel Fierros
Title: President
Date: 1-31-23

Signature: J. Fierros
Print Name: Jose Ernesto Fierros
Title: Corporate Secretary
Date: 1-31-23

"Surety"

Company Name: RLI Insurance Company
Address: 9025 N. Lindbergh Drive
Peoria, IL 61615
Telephone No.: (309) 692-1000

Signature: Pietro Micciche
Print Name: Pietro Micciche
Title: Attorney-in-Fact
Date: January 31, 2023

NOTE: *This Bond must be dated, all signatures must be notarized, and evidence of the authority of any person signing as attorney-in-fact must be attached.*

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California)
County of Los Angeles)


On January 31, 2022 before me, Martha Isabel Lopez Riubi, Notary Public,
Date Here Insert Name and Title of the Officer

personally appeared Jose Ernesto Fierros
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Martha Lopez
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____ Document Date: _____

Number of Pages: _____ Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____

Corporate Officer — Title(s): _____

Partner — Limited General

Individual Attorney in Fact

Trustee Guardian or Conservator

Other: _____

Signer Is Representing: _____

Signer's Name: _____

Corporate Officer — Title(s): _____

Partner — Limited General

Individual Attorney in Fact

Trustee Guardian or Conservator

Other: _____

Signer Is Representing: _____

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California)

County of Los Angeles)


On January 31, 2023 before me, Martha Isabel Lopez Riubi, Notary Public,
Date Here Insert Name and Title of the Officer

personally appeared Jose Angel Fierros
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature Martha Lopez
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____ Document Date: _____
Number of Pages: _____ Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____
 Corporate Officer — Title(s): _____
 Partner — Limited General
 Individual Attorney in Fact
 Trustee Guardian or Conservator
 Other: _____
Signer Is Representing: _____

Signer's Name: _____
 Corporate Officer — Title(s): _____
 Partner — Limited General
 Individual Attorney in Fact
 Trustee Guardian or Conservator
 Other: _____
Signer Is Representing: _____

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California)
County of Los Angeles)


On January 31st, 2023 before me, Angel Nunez, Notary Public
Date Here Insert Name and Title of the Officer

personally appeared Pietro Micciche
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(x) whose name(x) is/~~are~~ subscribed to the within instrument and acknowledged to me that he/~~she/they~~ executed the same in his/~~her/their~~ authorized capacity(ies), and that by his/~~her/their~~ signature(s) on the instrument the person(x), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.



Signature [Handwritten Signature]
Signature of Notary Public

Place Notary Seal Above

OPTIONAL

Though this section is optional, completing this information can deter alteration of the document or fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: _____ Document Date: _____
Number of Pages: _____ Signer(s) Other Than Named Above: _____

Capacity(ies) Claimed by Signer(s)

Signer's Name: _____
 Corporate Officer — Title(s): _____
 Partner — Limited General
 Individual Attorney in Fact
 Trustee Guardian or Conservator
 Other: _____
Signer Is Representing: _____

Signer's Name: _____
 Corporate Officer — Title(s): _____
 Partner — Limited General
 Individual Attorney in Fact
 Trustee Guardian or Conservator
 Other: _____
Signer Is Representing: _____

POWER OF ATTORNEY

RLI Insurance Company Contractors Bonding and Insurance Company

9025 N. Lindbergh Dr. Peoria, IL 61615
Phone: 800-645-2402

Know All Men by These Presents:

That this Power of Attorney is not valid or in effect unless attached to the bond which it authorizes executed, but may be detached by the approving officer if desired.

That **RLI Insurance Company** and/or **Contractors Bonding and Insurance Company**, each an Illinois corporation, (separately and together, the "Company") do hereby make, constitute and appoint:

Patricia Zenizo, Pietro Micciche, Elisabete Salazar, jointly or severally

in the City of Glendale, State of California its true and lawful Agent(s) and Attorney(s) in Fact, with full power and authority hereby conferred, to sign, execute, acknowledge and deliver for and on its behalf as Surety, in general, any and all bonds and undertakings in an amount not to exceed Twenty Five Million Dollars (\$25,000,000.00) for any single obligation.

The acknowledgment and execution of such bond by the said Attorney in Fact shall be as binding upon the Company as if such bond had been executed and acknowledged by the regularly elected officers of the Company.

RLI Insurance Company and/or **Contractors Bonding and Insurance Company**, as applicable, have each further certified that the following is a true and exact copy of a Resolution adopted by the Board of Directors of each such corporation, and is now in force, to-wit:

"All bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, any Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or Agents who shall have authority to issue bonds, policies or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile."

IN WITNESS WHEREOF, the **RLI Insurance Company** and/or **Contractors Bonding and Insurance Company**, as applicable, have caused these presents to be executed by its respective Vice President with its corporate seal affixed this 25th day of April, 2022.



RLI Insurance Company
Contractors Bonding and Insurance Company

By: B. W. Davis
Barton W. Davis Vice President

State of Illinois }
County of Peoria } SS

CERTIFICATE

I, the undersigned officer of **RLI Insurance Company** and/or **Contractors Bonding and Insurance Company**, do hereby certify that the attached Power of Attorney is in full force and effect and is irrevocable; and furthermore, that the Resolution of the Company as set forth in the Power of Attorney, is now in force. In testimony whereof, I have hereunto set my hand and the seal of the **RLI Insurance Company** and/or **Contractors Bonding and Insurance Company** this 25th day of January, 2023.

RLI Insurance Company
Contractors Bonding and Insurance Company

By: Jeffrey D. Fick
Jeffrey D. Fick Corporate Secretary

