Bid Results

Bidder Details

Vendor Name All American Asphalt Address 400 E. 6th Street

Corona, California 92879

Respondee Title United States

Respondee Title Project Manager

Phone 951-736-7600

Email publicworks@allamericanasphalt.com

Vendor Type CADIR License # 267073 CADIR 1000001051

Bid Detail

Bid Format Electronic

Submitted 12/09/2021 2:08 PM (PST)

Delivery Method Bid Responsive

Bid Status Submitted Confirmation # 275175

Respondee Comment

Buyer Comment

Attachments

File Title	File Name	File Type
Bidder's Proposal_ All American Asphalt.pdf	Bidder's Proposal_ All American Asphalt.pdf	Bidder's Proposal - Contractor's Statement
Noncollusion Declaration Form_All American Asphalt.pdf	Noncollusion Declaration Form_All American Asphalt.pdf	Notarized Noncollusion Declaration Form
Addenda Acknowledgement Form_All American Asphalt.pdf	Addenda Acknowledgement Form_All American Asphalt.pdf	Addenda Acknowledgment Form
Evidence of Capacity_All American Asphalt.pdf	Evidence of Capacity_All American Asphalt.pdf	Evidence of capacity of the person(s) signing the Bid to bind the Bidder
Addenda Acknowledgement Form_All American Asphalt.pdf	Addenda Acknowledgement Form_All American Asphalt.pdf	Signed Addendum No. 1
Bid Bond_All American Asphalt.pdf	Bid Bond_All American Asphalt.pdf	Bid Bond

Page 2 of 4 Printed 12/09/2021

Subcontractors

Showing 2 Subcontractors

Name & Address	Desc	License Num	CADIR	Amount	Туре
PAVEMENT REHAB COMPANY 1181 PRINCESS CT COSTA MESA, California 91617	Crackseal	1051374	1000064823	\$85,500.00	
Superior Pavement Markings 5312 Cypress Street Cypress, California 90630	Striping	776306	1000001476	\$157,051.00	

Line Items

Discount Terms No Discount

Item #	Item Code	Туре	Item Description	UOM	QTY	Unit Price	Line Total	Response	Comment
Base Bio	l Schedule						\$618,050.00		
1	%		Mobilization (5% maximum of Total Bid Price)	LS	1	\$25,000.00	\$25,000.00	Yes	
2	%		Traffic Control (5% maximum of Total Bid Price)	LS	1	\$9,300.00	\$9,300.00	Yes	
3	%		Stormwater Control, BMPs, NPDES Compliance, and Permit	LS	1	\$6,500.00	\$6,500.00	Yes	
4	s, c		Monument Preservation, Restoration, Survey, Valve and Manhole tape-off and removal	LS	1	\$22,000.00	\$22,000.00	Yes	
5			Dig Outs	SF	2000	\$14.00	\$28,000.00	Yes	
6			Patchwork	SF	2000	\$21.00	\$42,000.00	Yes	
7	%		Crack Seal	LS	1	\$80,000.00	\$80,000.00	Yes	
8			Slurry Seal	SY	91000	\$2.75	\$250,250.00	Yes	
9	S, %		Signing and Striping	LS	1	\$150,000.00	\$150,000.00	Yes	
10	%		Special Project Site Maintenance and Public Convenience and Safety	LS	1	\$5,000.00	\$5,000.00	Yes	
Additive	Bid Schedule	Α					\$55,225.00		
11	%		Traffic Control (5% maximum of Total Bid Price)	LS	1	\$6,000.00	\$6,000.00	Yes	
12	%		Stormwater Control, BMPs, NPDES Compliance, and Permit	LS	1	\$1,700.00	\$1,700.00	Yes	
13	s, c		Monument Preservation, Restoration, Survey, Valve and Manhole tape-off and removal	LS	1	\$6,000.00	\$6,000.00	Yes	
14			Dig Outs	SF	200	\$14.00	\$2,800.00	Yes	
15			Patchwork	SF	200	\$21.00	\$4,200.00	Yes	
16	%		Crack Seal	LS	1	\$10,000.00	\$10,000.00	Yes	
17			Slurry Seal	SY	3100	\$2.75	\$8,525.00	Yes	
18	S, %		Signing and Striping	LS	1	\$16,000.00	\$16,000.00	Yes	

Page 4 of 4

Printed 12/09/2021

Line Item Subtotals

Section Title	Line Total
Base Bid Schedule	\$618,050.00
Additive Bid Schedule A	\$55,225.00
Grand Total	\$673,275.00

CHECKLIST FOR BIDDERS

The following information is required of all Bidders at the time of Bid submission:

1.34	
	Completed and Signed Bid Schedule, including page B-1
<u></u>	Completed and Signed Contractor's Statement
$\frac{}{}$	Completed References Form
	Completed Subcontractor Designation Form
$\overline{}$	Completed, Signed and Notarized Bid Bond or Other Security Form
	Signed and Notarized Noncollusion Declaration Form
	Signed copies of all Addenda (if any)
	Evidence satisfactory to the City indicating the capacity of the person(s) signing the Bid to bind the Bidder

Failure of the Bidder to provide all required information in a complete and accurate manner may cause the Bid to be considered non-responsive.

BID

CITY OF MANHATTAN BEACH SLURRY SEAL PROJECT – CENTRAL AREA OF SAND SECTION

TO THE HONORABLE MAYOR AND CITY COUNCIL OF THE CITY OF MANHATTAN BEACH:

The undersigned, as Bidder, declares that: (1) this Bid is made without collusion with any other person and that the only persons or parties interested as principals are those named herein; (2) the undersigned has carefully examined the Contract Documents (including all Addenda) and the Project site; and (3) the undersigned has investigated and is satisfied as to the conditions to be encountered, the character, quality and quantities of Work to be performed, and the materials to be furnished. Furthermore, the undersigned agrees that submission of this Bid shall be conclusive evidence that such examination and investigation have been made and agrees, in the event the Contract be awarded to it, to execute the Contract with the City of Manhattan Beach to perform the Project in accordance with the Contract Documents in the time and manner therein prescribed, and to furnish or provide all materials, labor, tools, equipment, apparatus and other means necessary so to do, except as may otherwise be furnished or provided under the terms of the Contract Documents, for the following stated unit prices or lump-sum price as submitted on the Bid herein.

This Bid is made with the full knowledge of the kind, quantity, and quality of the materials and Work required and, if it is accepted by the City, the Bidder shall enter into a Contract and furnish the bonds, insurance, and other documents as required by the Contract Documents within ten calendar days after award of the Contract. The Bidder agrees that failure to execute and return the Contract or the required faithful performance bond, labor and materials payment bond, warranty bond, and insurance certificates to the City within the ten calendar day period shall be sufficient cause for the rescission of the award and forfeiture of the Bid Security to the City to the extent permitted by law.

Accompanying this Bid is cash, a cashier's check, a certified check or a Bid Bond in an amount equal to at least ten percent of the total aggregate Bid price based on the quantities shown and the unit prices quoted. The undersigned further agrees that, should it be awarded the Contract and thereafter fail or refuse to execute the Contract and provide the required evidence of insurance and Bonds within ten calendar days after delivery of the Contract to the undersigned, then the cash, check or Bid Bond shall be forfeited to the City to the extent permitted by law.

CITY OF MANHATTAN BEACH

BID SCHEDULE FOR

SLURRY SEAL PROJECT - CENTRAL AREA OF SAND SECTION

Bidder's Name: All American Asphalt

Bidder's Address: 400 East Sixth Street, Corona, CA 92879

To the Honorable Mayor and Members of the City Council:

In compliance with the Notice Inviting Bids, the undersigned hereby agrees to execute the Contract to furnish all labor, materials, equipment and supplies for the Project in accordance with the Contract Documents to the satisfaction and under the direction of the City Engineer, at the following prices:

Base Bid Items as Follows:

BASE BID SCHEDULE:

ITEM NO.	CODE	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT	EXTENDED AMOUNT
1	%	Mobilization (5% maximum of Total Bid Price)	LS	1	N/A	\$25,000.00
2	%	Traffic Control (5% maximum of Total Bid Price)	LS		N/A	\$9,300.00
3	%	Stormwater Control, BMPs, NPDES Compliance, and Permit	LS	\	N/A	\$6,500.00
4	S, C	Monument Preservation, Restoration, Survey, Valve and Manhole tape-off and removal	LS	1	N/A	\$ 22,000.00
5		Dig Outs	SF	2000	\$14.00	\$ 28,000.00
6		Patchwork	SF	2000	\$21.00	\$ 42,000.00
7/	%	Crack Seal	LS	1	N/A	\$80,000.00

8		Slurry Seal	SY	91000	\$ 2.75	\$250,250.00
9	S, %	Signing and Striping	LS	1	N/A	\$150,000.00
10	%	Special Project Site Maintenance and Public Convenience and Safety	LS	1	N/A	\$5000
		TOTAL BASE BID ITEM AMOUNT:	IS		4	\$ 618,050.00

ADDITIVE BID SCHEDULE A:

ITEM NO.	CODE	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT	EXTENDED AMOUNT
11	%	Traffic Control (5% maximum of Total Bid Price)	LS	\1	N/A	\$6,000.00
12	%	Stormwater Control, BMPs, NPDES Compliance, and Permit	LS	1	N/A	\$1,700.00
13	S, C	Monument Preservation, Restoration, Survey, Valve and Manhole tape-off and removal	LS	1	N/A	\$6,000.00
14		Dig Outs	SF	200	\$14.00	\$2,800.00
15		Patchwork	SF	200	\$21.00	\$4,200.00
16	%/	Crack Seal	LS	1	N/A	\$ 10,000.00
17		Slurry Seal	SY	3100	\$2.75	\$8,525.00
18	S, %	Signing and Striping	LS	1	N/A	\$16,000.00

TOTAL ADDITIVE BID SCHEDULE A:

\$ 55,225.00

NOTES:

- 1) In the CODE column (S) denotes a specialty item, (%) denotes progress payments for that lump sum item will be allowed based on the percentage of completion in each pay period, and (C) denotes payments will be made after the completion of the lump sum item. See Subsection 9-2.1 of the General Provisions for details.
- 2) In the UNIT column (LS) denotes a lump sum item. See Section 9 of the General Provisions for details.
- 3) Estimated quantities are for the purpose of Bid comparison only; payments will be made on the basis of actual measurement of Work completed, except for lump sum (LS) items. For lump sum items, see Note 1. The Bid Price shall include, but not limited to, sales tax and all other applicable taxes and fees.
- 4) Items may be adjusted or deleted. Therefore, regardless of total actual volume (percentage) compared to estimated quantities, the unit prices provided above by the Bidder shall be applied to the final quantity when payment is calculated for these items. No adjustment in the unit prices will be allowed. The City reserves the right to not use any of the estimated quantities; and if this right is exercised, the Contractor will not be entitled to any additional compensation. Cost of all export of material shall be included in the above unit costs; no additional compensation will be granted for such expenses.

Total Bid Price = Base Bid Schedule Amount Plus (+) All Additive Bid Schedule Amounts

TOTAL BID PRICE IN DIGITS: \$ 673,275.00

Six Hundred Seventy-Three Thousand Two

TOTAL BID PRICE IN WORDS: Hundred Seventy-Five Dollars

The undersigned certifies to have a minimum of three consecutive years of current experience in the type of Work related to the Project and that this experience is in actual operation of the firm with permanent employees performing a part of the Work as distinct from a firm operating entirely by subcontracting all phases of the Work. The undersigned also certifies to be properly licensed by the State as a contractor to perform this type of Work. The undersigned possesses California Contractor's License

Number 267073 , Class A , which expires on	01/31/20	022		
Signature:	Title:	Edward J. Carlson, Vice President	Date:	12/1/21
Signature:	Title:	Michael Farkas, Secretary	Date:	12/1/21

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California				
County of Riverside				
OnDECEMBER 1, 2021	before me, <u>Sarah Amanda Langley, Notary Public</u> , Here Insert name and Title of the Officer			
personally appeared]	Edward J. Carlson and Michael Farkas Name(s) of Signer(s)			
SARAH AMANDA LANGLEY Notary Public - California Riverside County Commission # 2337877 My Comm. Expires Nov 20, 2024	who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. I certify under PENALTY OF PERJURY under the laws of the State of California that the forgoing paragraph is true and correct.			
Place Notary Seal Above ————————————————————————————————————	VITNESS my hand and official seal. ignature Signature of Notary Public			
Though the information below is not rec	quired by law, it may prove valuable to person relying on the document removal and reattachment of this form to another document.			
Description of Attached Document				
Title or Type of Document BID SCHED	DULE			
	Number of Pages: 3			
Signer(s) Other Than Named Above:				
Capacity(ies) Claimed by Signer(s)				
Signer's Name:Edward J. Carlso Individual X Corporate Officer — Title(s):Vice Presi Partner Limited _ General Attorney in Fact Trustee Other:	□ Individual dent X Corporate Officer — Title(s): Secretary □ Partner □ □ Limited □ General RIGHT THUMBPRINT OF SIGNER □ Attorney in Fact			
Signer is Representing: All American Asphalt	Signer is Representing: All American Asphalt			



ALL AMERICAN ASPILALT ALL AMERICAN AGGREGATES

Top of the Court o

STORAGES REPORTED WATER TO A PROPERTY OF THE STREET WATER THE STREET OF THE STREET WATER TO ST

CORPORATE RESOLUTION

Resolved, that this Corporation, All American Asphalt, on January 7, 2021 authorizes Edward J. Carlson to execute bid proposals, contracts and agreements on behalf of the company in the capacity of Vice President.

Michael Farkas

Secretary

BIDDER'S PROPOSAL - CONTRACTOR'S STATEMENT

SLURRY SEAL PROJECT - CENTRAL AREA OF SAND SECTION

Fill out all of the following information. Attach additional sheets if necessary.

(1)	Bidder's Name: All American Asphalt
(2)	If the Bidder's name is a fictitious name, who or what is the full name of the registered owner? If the Bidder's name is not a fictitious name, write "N/A" in the response to this question. If you are doing business under a fictitious name, provide a copy of the filed valid Fictitious Business Name Statement. **N/A***
(3)	Business Address: 400 East Sixth Street, Corona, CA 92879
(4)	Telephone: 951-736-7600 Email: publicworks@allamericanasphalt.com
(5)	Type of Firm – Individual, Partnership, LLC or Corporation: Corporation
(6)	Corporation organized under the laws of the State of: California
(7)	California State Contractor's License Number and Class: 267073 Class A
	Original Date Issued: 01/19/1971 Expiration Date: 01/31/2022
(8)	DIR Contractor Registration Number: 1000001051
(9)	List the name and title of the person(s) who inspected the Project site for your firm: Brian Anselm, Project Manager
(10)	Number of years experience the company has as a contractor in construction work: 52
(11)	List the names, titles, addresses and telephone numbers of all individuals, firm members, partners, joint venturers, and company or corporate officers having a principal interest in this Bid: Mark Luer, President; 400 East Sixth Street, Corona, CA 92879; (951) 736-7600
	Edward J. Carlson, Vice President; 400 East Sixth Street, Corona, CA 92879; (951) 736-7600
	Michael Farkas, Secretary; 400 East Sixth Street, Corona, CA 92879; (951) 736-7600
(12)	List all current and prior D.B.A.'s, aliases, and fictitious business names for any principal having interest in this Bid:
	N/A



CONTRACTORS STATE LICENSE BOARD ACTIVE LICENSE



267073

EMIN CORP

ALL AMERICAN ASPHALT

Classificator(s) A C12

Entrator Chair 01/31/2022

www.cslb.ca.gov



Contractor Information

Legal Entity Name ALL AMERICAN ASPHALT **Legal Entity Type** Corporation Status Active Registration Number 1000001051 Registration effective date 7/1/2020 Registration expiration date 6/30/2023 Mailing Address PO BOX 2229 CORONA 92878 CA United States ... **Physical Address** 400 E SIXTH ST CORONA 92879 CA United State... **Email Address** Trade Name/DBA License Number(s) CSLB:267073 CSLB:267073

Registration History

Effective Date	Expiration Date
5/11/2018	6/30/2019
5/8/2017	6/30/2018
5/2/2016	6/30/2017
6/9/2015	6/30/2016
8/25/2014	6/30/2015
7/1/2019	6/30/2020
7/1/2020	6/30/2023

Legal Entity Information

Corporation Number:

057879

Federal Employment Identification Number:

President Name:

MARK LUER

Vice President Name:

EDWARD J CARLSON

Treasurer Name:

MICHAEL FARKAS

Secretary Name:

MICHAEL FARKAS

CEO Name:

Agent of Service Name:

MICHAEL FARKAS

Agent of Service Mailing Address:

400 E SIXTH ST CORONA 92879 CA United States of America

Workers Compensation

Do you lease employees No through Professional Employer Organization (PEO)?:

Please provide your current workers compensation insurance information below:

PEO

PEO

PEO

PEO InformationName

Phone

Email

Insured by Carrier

Policy Holder Name: ALL AMERICAN ASPHALTInsurance Carrier:

ZURICH AMERICAN INSURANCE COMPANYPolicy Number: WC593205701Inception date:
7/31/2019Expiration Date: 8/30/2020

**N/A	**
or any	arbitrations, lawsuits, settlements and the like (in or out of court) that the company principal having an interest in this Bid has been involved with in the past five years:
a.	List the names, addresses and telephone numbers of contact persons for the parties:
	N/A
b.	Briefly summarize the parties' claims and defenses:
	N/A
c.	State the tribunal (e.g., Superior Court, American Arbitration Association, etc.), the matter number, and the outcome:
	N/A
Has th	ne company or any principal having an interest in this Bid ever had a contract ated by the owner or agency? If yes, explain.

N/	'A
	the company or any principal having an interest in this Bid ever been terminated se, even if it was converted to a "termination of convenience"? If yes, explain.
N	/A
	projects that the company or any principal having an interest in this Bid has be lved with in the last five years, did you have any claims or actions:
a.	By you against the owner? Circle one: Yes (No)
b.	By the owner against you? Circle one: Yes (No)
C.	By any outside agency or individual for labor compliance? Circle one: Yes No
d.	By Subcontractors? Circle one: Yes No
e.	Are any of these claims or actions unresolved or outstanding? Circle one: Yes No
If yo	ur answer is "yes" to any part or parts of this question, explain.
N/	/A
Has pleas	the company or any of its principals ever been debarred by any agencies? Is y se explain.

(20) For <u>all</u> public agency projects in excess of \$15,000.00 that you are currently working on or have worked on in the past two years, provide the following information:

Project 1 Name/Number Granite Hill Drive Pavement Rehabilitation
Full Depth Reconstruction Grind And Overlay, Construction of New Project Description or Replacement of Existing AC Berm
Approximate Construction Dates From: 04/2020 To: 10/2020
Agency Name: City of Jurupa Valley
Contact Person: Chase Keys Telephone: 951-332-6464
Address: 8920 Limonite Avenue, Jurupa Valley, CA 92509
Original Contract Amount: \$997,777.00 Final Contract Amount: \$999,777.00
If final amount is different from original amount, please explain (change orders, extra work, etc.). **N/A**
Did you or any Subcontractor, file any claims against the Agency? Circle one: Yes (No)
Did the Agency file any claims against you? Circle one: Yes
f you answered yes to either of the above two questions, please explain and indicate outcome of claims.
N/A
Project 2 Name/Number Annual Residential Street Rehabilitation Phase 1
Construction of Cold Mill, ARHM Pavement, AC Base Course, Full Depth AC Slot Pavement
Approximate Construction Date From:05/2020To:11/2020
Agency Name: City of Compton
Contact Person: Brittany Duhn Telephone: bduhn@zandkconsultants.com
Address: 205 S. Willowbrook Ave, Compton, CA 90220
Original Contract Amount: \$5,295,068.00 Final Contract Amount: \$5,295,068.00
Original Contract Amount: \$5,295,068.00 Final Contract Amount: \$5,295,068.00 final amount is different from original amount, please explain (change orders, extra work, etc.).

Did you or any Subcontractor, file any claims against the Agency? Circle one: Yes No
Did the Agency file any claims against you? Circle one: Yes (No
If you answered yes to either of the above two questions, please explain and indicate outcome of claims.
N/A
Arterial Rehabilitation of Graham St, Slater Ave, Project 3 Name/Number Newland Street and Atlanta Avenue Cold Milling of the Existing Asphalt, Deep Lift Removal or Full Depth Project Description Reclamation of Failed Roadway Sections, Asphalt Base Paving
Approximate Construction Dates From: 05/2020 To: 11/2020
Agency Name: City of Huntington Beach
Contact Person: Joe Fuentes Telephone: 714-536-5259
Address: 2000 Main Street, Huntington Beach, CA 92648
Original Contract Amount: \$5,181,955.00 Final Contract Amount: \$5,181,955.00
If final amount is different from original amount, please explain (change orders, extra work, etc.).
N/A
Did you or any Subcontractor, file any claims against the Agency? Circle one: Yes No
Did the Agency file any claims against you? Circle one: Yes (No)
f you answered yes to either of the above two questions, please explain and indicate outcome of claims.
N/A
Project 4 Name/Number Third Avenue Road Improvements
Project Description Road Improvements
Approximate Construction Dates From: 05/2020 To 10/2020

Agency Name:	City of Victorville		
Contact Person:	Bruce Miller	Telephone:	760-955-5085
Address: 14343	3 Civic Drive, Victorville, CA 92393	3	
Original Contrac	t Amount: \$ <u>1,790,000.00</u>	Final Contra	oct Amount: \$1,706,984.00
If final amount is	different from original amount, ple	ease explain (change orders, extra work, etc.).
Change in Sco	pe		
Did you or any S Circle one: Yes	subcontractor, file any claims agair	nst the Agenc	y?
Did the Agency f	ile any claims against you? Circle	one: Yes	No
If you answered y claims.	yes to either of the above two que	stions, please	e explain and indicate outcome of
N/A			
Mary Mary Mary Mary Mary Mary Mary Mary			
Project 5 Name/	Number Ethanac Rd & Sherman	Road Street	Resurfacing Project
Project Description	Street Resurfacing Project		
Approximate Cor	nstruction Dates From:	05/2020	To:07/2020
Agency Name: _	City of Menifee		
Contact Person:	Run Chen	Telephone:	951-723-3790
Address: 29844	Haun Road, Menifee, CA 9258	36	
Original Contract	Amount: \$1,204,929.68	Final Contrac	ct Amount: \$1,259,989.33
If final amount is	different from original amount, ple	ase explain (d	change orders, extra work, etc.).
Increased Quant			
Did you or any Su Circle one: Yes	ubcontractor, file any claims again	st the Agency	7?
Did the Agency file any claims against you? Circle one: Yes (No)			

If you answered yes to either of the above two questions, please explain and indicate outcome o claims.
N/A
Project 6 Name/Number Simi Valley Minor Street Rehabilitation
Project Description Street Rehabilitation
Approximate Construction Dates From: 07/2019 To: 08/2019
Agency Name: City of Victorville
Contact Person: Sarah Sheshebor Telephone: 805-583-6792
Address: 2929 Tapo Canyon Road, Simi Valley, CA 93063
Original Contract Amount: \$510,124.25 Final Contract Amount: \$503,514.14
If final amount is different from original amount, please explain (change orders, extra work, etc.).
Reduced Contract Quantity
Did you or any Subcontractor, file any claims against the Agency? Circle one: Yes
Did the Agency file any claims against you? Circle one: Yes (No)
If you answered yes to either of the above two questions, please explain and indicate outcome or claims.
N/A

[Continue to Next Page]

PAST WORK REFERENCES WITH DESCRIPTIONS 2020

City of Jurupa Valley 8920 Limonite Avenue Jurupa Valley, CA 92509 Contact: Chase Keys (951) 332-6464

ckeys@jurupavalley.org

City of Compton 205 S. Willowbrook Avenue Compton, CA 90220 Contact: Brittany Duhn (Z & K Consultants)

bduhn@zandkconsultants.com

City of Huntington Beach 2000 Main Street Huntington Beach, CA 92648 Contact: Joe Fuentes (714) 536-5259 ifuentes@surfcity-hb.org

City of Newport Beach 100 Civic Center Drive Newport Beach, CA 92660 Contact: Patricia Kharazmi (949) 644-3344

pkharazmi@newportbeachca.gov

Granite Hill Drive Pavement Rehabilitation Description: Full Depth Reconstruction. Grind and Overlay, Construction of New or Replacement of Existing AC Berm

Contract Amount: \$999,777.00

Start Date: 04/2020 End Date: 10/2020

Annual Residential Street Rehabilitation -Phase 1

Description: Construction of Cold Mill, ARHM Pavement, AC Base Course, Full depth AC Slot Pavement

Contract Amount: \$5,295,068,00 Start Date: 05/2020 End Date: 11/2020

Arterial Rehabilitation of Graham St, Slater Ave, Newland St and Atlanta Ave Description: Cold Milling of the Existing Asphalt, Deep Lift Removal or Full Depth Reclamation of Failed Roadway Sections, Asphalt Base Paving, Rubberized Asphalt Concrete Surface Course Paving

Contract Amount: \$5.181.955.00 Start Date: 05/2020 End Date: 11/2020

Cameo Highlands Street Reconstruction Description: Removing and Reconstructing Roadway, Adjusting City Utility and Survey Facilities to Grade. Removing Existing Pavement, Curb and Gutter, Sidewalk, Cross gutters and Curb Access Ramps

Contract Amount: \$2,425,694.00 Start Date: 07/2020 End Date: 11/2020

PAST WORK REFERENCES WITH DESCRIPTIONS 2020

City of Westminster 8200 Westminster Boulevard Westminster, CA 92683 Contact: Theresa Tran (714) 548-3460 ttran@westminster.ca.gov

Crescenta Valley Water District 2700 Foothill Boulevard La Crescenta-Montrose, CA 91214 Contact: Brook Yared (818) 236-4117 byared@cvwd.com

County of Ventura 800 S. Victoria Avenue, #1600 Ventura, CA 93009 Contact: Matt Maechler (805) 477-1911 matthew.maechler@ventura.org Citywide Overlay Street Improvements
Description: Grinding Existing Pavement
at Various Widths, Removing and
Replacing Deteriorated Pavement Areas,
Install Asphalt Concrete Leveling
Course, Placing Pavement Reinforcing
Fabric and Asphalt Concrete Overlay
Contract Amount: \$1,131,621.00
Start Date: 02/2020 End Date: 06/2020

Final Paving of Pennsylvania Avenue Description: Grind, Remove and Overlay of Asphalt Rubber Hot Mix Pavement, Adjust to Grade Man Holes and Valve Cans

Contract Amount: \$82,620.00 Start Date: 02/2020 End Date: 04/2020

Yerba Buena Rd. (South) Paving Description: Cold Milling, Grind, AC Taper with Key, Roadway Preparation, Hot Mix Asphalt Lift, Pavement Widening, ARAM, ARHM, Miscellaneous Paving

Contract Amount: \$2,298,467.40 Start Date: 03/2020 End Date: 07/2020

PAST WORK REFERENCES WITH CHANGE ORDERS 2020

Economic Development Agency for County of Riverside
French Valley Airport – Runway 18-36
P.O Box 1180
Riverside, CA
Contact: Scott Swonke (951) 955-9722

scott.swonke@meadhunt.com

City of Victorville Third Avenue Road Improvements 14343 Civic Drive Victorville, CA 92393 Contact: Bruce Miller (760) 955-5085

bmiller@victorvilleca.gov

City of Menifee Ethanac Rd. & Sherman Rd. Street Resurfacing Project 29844 Haun Road Menifee, CA 92586 Contact: Run Chen (951) 723-3790

rchen@cityofmenifee.us

City of Rolling Hills Estates
Resurfacing Project on Palos Verde Dr. N. and Highridge Rd. FY 2020-21
4045 Palos Verdes Drive North
Rolling Hills Estates, CA
Contact: Mike Bustos (805) 653-6567

mbustos@willdan.com

Contract Amount: \$2,046,047.00 Change Orders: \$424,779.07 Final Paid Amount: \$2,470,826.07 Reason: Per Agency Changes/Requests

Start Date: 04/2020 End Date: 07/2020

Contract Amount: \$1,790,000.00 Change Orders: \$83,016.00 Final Paid Amount: \$1,706,984.00

Reason: Change in Scope

Start Date: 5/2020 End Date: 10/2020

Contract Amount: \$1,204,929.68 Change Orders: \$55,059.65 Final Paid Amount: \$1,259,989.33 Reason: Increased Quantity

Start Date: 05/2020 End Date: 07/2020

Contract Amount: \$576,635.00 Change Orders: \$10,269.30 Final Paid Amount: \$586,904.32 Reason: Modify Pillar at Ramp and 4

Changeable Message Signs

Start Date: 07/2020 End Date: 12/2020

2019 PAST WORK REFERENCES

City of Simi Valley 2929 Tapo Canyon Rd. Simi Valley, CA 93063

Contact: Sarah Sheshebor (805)583-6792

sshesheb@simivalley.org

County of Ventura 501 Poli Street Ventura, CA 93001 Contact: Christopher Solis (805) 654-2054

chris.solis@ventura.org

City of Stanton 7800 Katella Avenue Stanton, CA. 90680 Contact: Guillermo Perez (714) 890-4204 gperez@ci.stanton.ca.us

City of Compton 205 S. Willowbrook Avenue Compton, CA. 90220 Contact: John Strictland (310) 605-5505 jstrictland@comptoncity.org

City of San Clemente 910 Calle Negocio San Clemente, CA. 92673 Contact: Darra Koger (949) 361-3138 kogerD@san-clemente.org

City of South Gate 8650 California Avenue South Gate, CA. 90280 Contact: John Rico (323) 563-9594 <u>irico@sogate.org</u> Simi Valley Minor Street Rehabilitation Contract Amount: \$510,124.25 Start Date: 07/2019

End Date: 08/2019

Yerba Buena Area Resurfacing Project Contract Amount: \$3,919,808.95

Start Date: 06/2019 End Date: 12/2019

2019 Citywide Street Resurfacing Contract Amount: \$1,206,869.00

Start Date: 10/2019 End Date: 12/2019

Road Repair Service (Pothole Repair) Contract Amount: \$1,019,100.00

Start Date: 08/2019 End Date: 11/2019

Street Rehabilitation for S. Avenue LA

Esperanza

Contract Amount: \$384,055.00

Start Date: 09/2019 End Date: 10/2019

Circle Park Driveway Project Contract Amount: \$268,576.00

Start Date: 06/2019 End Date: 09/2019

2019 PAST WORK REFERENCES

Pardee Homes 1250 Corona Pointe Court, Ste. 600 Corona, CA. 92879 Contact: Nick Lasher (951) 428-4442 nick.lasher@pardeehomes.com Railroad Canyon Widening Contract Amount: \$5,062,746.00 Start Date: 11/2018 End Time: 08/2019

City of Fontana 8353 Sierra Avenue Fontana, CA. 92335 Contact: Kimberly Young (909) 350-7632 kyoung@fontana.org Citrus Avenue Improvements Contract Amount: \$502,730.00 Start Date: 08/2018 End Date: 10/2019

DR Horton
2280 Wardlow Circle Ste. 100
Corona, CA. 92880
Contact: Keith Alex (951) 830-5872
kalex@drhorton.com

Singlton Road Contract Amount: \$1,684,000.00 Start Date: 07/2018 End Date: 12/2019

Irvine Community Development Company 550 Newport Center Dr. Ste. 550 B2 Newport Beach, CA. 92660 Contact: Mike Morse (949) 720-2560 Portola Springs PA-6 Enclave 5B Phase1, 2 Contract Amount: \$2,055,055.00 Start Date: 09/2018 End Date: 12/2019

City of Downey 11111 Brookshire Avenue Downey, CA. 90241 Contact: Desi Gutierrez, (562) 904-7110 dgutierr@downeyca.org

FY 18/19 Slurry Seal Project Contract Amount: \$313,425.87 Start Date: 06/2019 End Date: 12/2019

2019 PAST WORK REFERENCES

City of Chino PO Box 667 Chino, CA. 91708

Contact: Dustin Postovoit (909) 334-3415

apostovoit@cityofchino.org

City of Lancaster 44933 Fern Avenue Lancaster, CA. 93534 Contact: Greg Wilson (661) 570-8003 gwilson@cityoflancasterca.org

City of Colton 650 N. La Cadena Dr. Colton, CA. 92324 Contact: Victor Ortiz (909) 370-5099 vortiz@coltonca.gov

City of Cathedral City 68700 Ave Lalo Guerrero Cathedral City, CA. 92234 Contact: John A. Corella (760) 770-0349 jcorella@cathedralcity.gov

City of San Clemente 910 Calle Negocio San Clemente, CA. 92673 Contact: Gary Voborsky (949) 361-6132 voborskyg@san-clemente.org Slurry Seal Maintenance Work Contract Amount: \$372,805.00 Start Date: 1/2019

End Date: 12/2019

2018 Pavement Management Program Contract Amount: \$2,720,103.65

Start Date: 3/2019 End Date: 12/2019

FY 18-19 Asphalt Paving Project Contract Amount: \$1,377,700.00

Start Date: 3/2019 End Date: 11/2019

End Date: 12/2019

Ortega Road Widening Contract Amount: \$459,998.00 Start Date: 2/2019

Arterial Street Pavement Maintenance Contract Amount: \$1,187,187.00

Start Date: 3/2019 End Date: 7/2019

PAST WORK REFERENCES WITH CHANGE ORDERS 2019

City of Simi Valley Simi Valley Minor Street Rehabilitation 2929 Tapo Canyon Rd. Simi Valley, CA 93063

Contact: Sarah Sheshebor (805)583-6792

sshesheb@simivalley.org

County of Ventura Yerba Buena Area Resurfacing Project 501 Poli Street Ventura, CA 93001

Contact: Christopher Solis (805) 654-2054

chris.solis@ventura.org

City of Stanton 2019 Citywide Street Resurfacing 7800 Katella Avenue Stanton, CA. 90680 Contact: Guillermo Perez (714) 890-4204

gperez@ci.stanton.ca.us

City of Compton
Road Repair Service (Pothole Repair)
205 S. Willowbrook Avenue
Compton, CA. 90220
Contact: John Strictland (310) 605-5505
jstrictland@comptoncity.org

City of San Clemente Street Rehab. for S. Avenue LA Esperanza 910 Calle Negocio San Clemente, CA. 92673 Contact: Darra Koger (949) 361-3138

kogerD@san-clemente.org

Contract Amount: \$510,124.25 Change Orders: \$6,610.11 Final Paid Amount: \$503,514.14 Reason: Reduced Contract Quantity

Start Date: 07/2019 End Date: 08/2019

Contract Amount: \$3,919,808.95 Change Orders: \$495,477.08 Final Paid Amount: \$4,415,286.03

Reason: Increased Quantity Start Date: 06/2019

End Date: 12/2019

Contract Amount: \$1,206,869.00 Change Orders: \$35,755.00 Final Paid Amount: \$1,171,114.00 Reason: Reduced Contract Quantity

Start Date: 10/2019 End Date: 12/2019

Contract Amount: \$1,019,100.00 Change Orders: \$195,859.04 Final Paid Amount: \$1,214,959.04 Reason: Overage in Quantities

Start Date: 08/2019 End Date: 11/2019

Contract Amount: \$384,055.00 Change Orders: \$92,117.00 Final Paid Amount: \$291,938.00 Reason: Change in Scope

Start Date: 09/2019 End Date: 10/2019

PAST WORK REFERENCES WITH CHANGE ORDERS 2019

City of South Gate Circle Park Driveway Project 8650 California Avenue South Gate, CA. 90280

Contact: John Rico (323) 563-9594

jrico@sogate.org

Contract Amount: \$268,576.00 Change Orders: \$39,068.00 Final Paid Amount: \$307,644.00 Reason: Overages on Quantities

Start Date: 06/2019 End Date: 09/2019 Upon request of the City, the Bidder shall furnish evidence showing a notarized financial statement, financial data, construction experience, or other additional information.

Failure to provide truthful answers to the questions above or in the following References Form may result in the Bid being deemed non-responsive.

<u>Urban Runoff Certification</u>. The Bidder certifies to the City that he/she has trained his/her employees and Subcontractors, if any, for Urban Runoff management and has included sufficient sums in the Bid Price to cover such costs of training as stipulated in the most current Regional Water Quality Control Board requirements, including the Municipal Separate Storm Sewer System NPDES Permit. The Contractor is responsible for all clean up and payment of all fines levied as a result of any illegal discharge (as defined in NPDES permit) occurring as a result of the Contractor's Work and/or operations.

I, the undersigned, certify and declare that I have read all the foregoing answers to the Bidder's Proposal – Contractor's Statement and know their contents. The matters stated in the Bidder's Proposal – Contractor's Statement answers are true of my own knowledge and belief, except as to those matters stated on information and belief, and as to those matters I believe them to be true. I declare under penalty of perjury under the laws of the State of California that the foregoing is correct.

Company

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached. and not the truthfulness. accuracy, or validity of that document.

State of California	
County of Riverside	
OnDECEMBER 1, 2021	before me, <u>Sarah Amanda Langley, Notary Public</u> , Here Insert name and Title of the Officer
personally appeared	Edward J. Carlson and Michael Farkas Name(s) of Signer(s)
	,
SARAH AMANDA LANGLEY Notary Public - California Riverside County Commission # 2337877 My Comm. Expires Nov 20, 2024	who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. I certify under PENALTY OF PERJURY under the laws of the State of California that the forgoing paragraph is true and correct.
Place Notary Seal Above	WITNESS my hand and official seal. Signature Signature of Notary Public
Though the information below is not re	equired by law, it may prove valuable to person relying on the document at removal and reattachment of this form to another document.
Description of Attached Document	
Title or Type of Document CONTRAC	
Document Date: 12/01/2021	Number of Pages: 12
Signer(s) Other Than Named Above:	
Capacity(ies) Claimed by Signer(s)	
□ Attorney in Fact or s	□ Individual
Signer is Representing: All American Asphalt	Signer is Representing: All American Asphalt

DESIGNATION OF SUBCONTRACTORS [Public Contract Code Section 4104]

SLURRY SEAL PROJECT - CENTRAL AREA OF SAND SECTION

List all Subcontractors who will perform Work or labor or render service to the Contractor in or about the construction of the Work or improvement, or a Subcontractor licensed by the State of California who, under subcontract to the Contractor, specially fabricates and installs a portion of the Work or improvement according to detailed drawings contained in the Plans and Specifications, in an amount in excess of one-half percent of the Contractor's total Bid or, in the case of bids or offers for the construction of streets or highways, including bridges, in excess of one-half percent of the Contractor's total Bid or \$10,000.00, whichever is greater. If all Subcontractors do not fit on this page, attach another page listing all information for all other Subcontractors.

Name under which Subcontractor is Licensed and Registered	CSLB License Number(s) and Class(es)	DIR Contractor Registration Number	Address and Phone Number	Type of Work (e.g., Electrical)	Percentage of Total Bid (e.g., 10%)*
Pavement Rehab Co	1051374 C-12 & C-8	1000064823	Costa Mesa, CA	Crack Seal	12.70%
Superior Pavement Markings	776306 C32, C31, C61	1000001476	Cypress, CA	Striping	23.33%

The percentage of the total Bid shall represent the "portion of the work" for the purposes of Public Contract Code Section 4104(b).

BID BOND

Bond No. 08597423

Bid Date: 12/09/2021

SLURRY SEAL PROJECT – CENTRAL AREA OF SAND SECTION

KNOW ALL PERSONS BY THESE PRESENTS that: WHEREAS the City of Manhattan Beach ("City"), has issued an invitation for Bids for the Work described as follows: Slurry Seal Project - Central Area of Sand Section WHEREAS All American Asphalt - 400 East Sixth Street, Corona, CA 92879 (Name and address of Bidder) ("Principal"), desires to submit a Bid to City for the Work. WHEREAS, Bidders are required to furnish a form of Bidder's security with their Bids. NOW, THEREFORE, we, the undersigned Principal, and Fidelity and Deposit Company of Maryland - 777 S. Figueroa Street, Suite 3900, Los Angeles, CA 90017 (Name and address of Surety) ("Surety"), a duly admitted surety insurer under the laws of the State of California, as Surety, are held and firmly bound unto the City in the penal sum Ten Percent of Total Amount Bid -----Dollars (\$ 10% of Bid ----being not less than ten percent of the total Bid price, in lawful money of the United States of America, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, if the hereby bounded Principal is awarded the Contract for the Work by the City and, within the time and in the manner required by the bidding specifications, enters into the written form of Contract included with the bidding specifications, furnishes the required Bonds (one to guarantee faithful performance and the other to guarantee payment for labor and materials), and furnishes the required insurance coverage, then this obligation shall become null and void; otherwise, it shall be and remain in full force and effect.

In case suit is brought upon this instrument, Surety further agrees to pay all court costs incurred by the City in the suit and reasonable attorneys' fees in an amount fixed by the court. Surety hereby waives the provisions of Civil Code Section 2845.

IN WITNESS WHEREOF, this instrument has been duly executed by Principal and Surety, on the date set forth below, the name of each corporate party being hereto affixed and these presents duly signed by its undersigned representative(s) pursuant to authority of its governing body.

Dated: November 29, 2021		
"Principal"	"Surety"	
Name: All American Asphalt Address: 400 East Sixth Street Corona, CA 92879 Telephone No.: (951) 736-7600	Company Name: Fidelity and I Address: _777 S. Figueroa Str Los Angeles, CA 90017 Telephone No.: (213) 270-06	eet, Suite 3900
Signature:	Signature:	abith de
Print Name: Edward J. Carlon	Print Name: Rebecca Haas-B	ates
Title: Vice President Date: December 1, 2021	Title: Attorney-in-Fact	
Signature:	Date: November 29, 2021	
Print Name: Michael Falkas		
Title: Secretary		
Date: December 1, 2021		

NOTE: This Bond must be dated, all signatures must be notarized, and evidence of the authority of any person signing as attorney-in-fact must be attached.

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached. and not the truthfulness, accuracy, or validity of that document.

State of California			
County of Riverside			
OnDECEMBER 1, 2021	before me, Sarah Amanda Langley, Notary Public,		
personally appeared	Edward J. Carlson and Michael Farkas Name(s) of Signer(s)		
SARAH AMANDA LANGLEY Notary Public - California Riverside County Commission # 2337877 My Comm. Expires Nov 20, 2024	who proved to me on the basis of satisfactory evidence to be the person(S) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. I certify under PENALTY OF PERJURY under the laws of the State of California that the forgoing paragraph is true and correct.		
Place Notary Seal Above	WITNESS my hand and official seal. Signature Signature of Notary Public		
Though the information below is not re-	quired by law, it may prove valuable to person relying on the document tremoval and reattachment of this form to another document.		
Description of Attached Document			
Title or Type of Document BID BOND			
	Number of Pages: 3		
Signer(s) Other Than Named Above: Reb	ecca Haas Bates-Attorney in Fact		
Capacity(ies) Claimed by Signer(s)			
□ Attorney in Fact □ Trustee □ Other:	□ Individual		
Signer is Representing: All American Asphalt	Signer is Representing: All American Asphalt		

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

CIVIL CODE § 1189

A notary public or other officer completing this certificate document to which this certificate is attached, and not the	e verifies only the identity of the individual who signed the truthfulness, accuracy, or validity of that document.
State of California	
County of Orange	
,	
On 11/29/2021 before me, Liliana C	
Date	Here Insert Name and Title of the Officer
personally appeared Rebecca Haas-Bates	
	Name(s) of Signer(s)
subscribed to the within instrument and acknowled	vidence to be the person(s) whose name(s) is/are dged to me that he/she/they executed the same in her/their signature(s) on the instrument the person(s), ed, executed the instrument.
of	certify under PENALTY OF PERJURY under the laws the State of California that the foregoing paragraph true and correct.
I II IANA GOMET	gnature Signature of Notary Public
Place Notary Seal Above OPTIC Though this section is optional, completing this in	ONAL ————————————————————————————————————
fraudulent reattachment of this fo	orm to an unintended document.
Description of Attached Document	
Title or Type of Document:Bid Bond	Document Date: 11/29/2021
Number of Pages: <u>Two (2)</u> Signer(s) Other Than	Named Above: All American Asphalt
Capacity(ies) Claimed by Signer(s) Signer's Name: Rebecca Haas-Bates	Signar's Name
☐ Corporate Officer — Title(s):	Signer's Name:
□ Partner — □ Limited □ General	☐ Partner — ☐ Limited ☐ General
☐ Individual ☐ Attorney in Fact	☐ Individual ☐ Attorney in Fact
☐ Trustee ☐ Guardian or Conservator ☐ Other:	☐ Trustee ☐ Guardian or Conservator ☐ Other:
Signer Is Representing:	Signer Is Representing:
Fidelity and Deposit Company of Maryland	

EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V, Section 8, <u>Attorneys-in-Fact</u>. The Chief Executive Officer, the President, or any Executive Vice President or Vice President may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execute bonds, policies, recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointment or authority at any time."

CERTIFICATE

I, the undersigned, Secretary of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do hereby certify that the foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that Article V, Section 8, of the By-Laws of the Companies is still in force.


This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or an Assistant Secretary and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and held on the 5th day of May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically reproduced signature of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, wherever appearing upon a certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seals of the said Companies, this 29th day of November 2021.



By: Brian M. Hodges Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT A COMPLETE DESCRIPTION OF THE CLAIM INCLUDING THE PRINCIPAL ON THE BOND, THE BOND NUMBER, AND YOUR CONTACT INFORMATION TO:

Zurich Surety Claims 1299 Zurich Way Schaumburg, IL 60196-1056 www.reportsfclaims@zurichna.com 800-626-4577

ZURICH AMERICAN INSURANCE COMPANY COLONIAL AMERICAN CASUALTY AND SURETY COMPANY FIDELITY AND DEPOSIT COMPANY OF MARYLAND POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Illinois, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Illinois (herein collectively called the "Companies"), by Robert D. Murray, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate, constitute, and appoint William SYRKIN, Rebecca HAAS-BATES, Sergio D. BECHARA and Richard ADAIR, all of Irvine, California, EACH, its true and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all bonds and undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 11th day of June, A.D. 2019.







ATTEST: ZURICH AMERICAN INSURANCE COMPANY COLONIAL AMERICAN CASUALTY AND SURETY COMPANY FIDELITY AND DEPOSIT COMPANY OF MARYLAND

By: Robert D. Murray
Vice President

Dawn & Brown

By: Dawn E. Brown
Secretary

State of Maryland County of Baltimore

On this 11th day of June, A.D. 2019, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, **Robert D.**Murray, Vice President and Dawn E. Brown, Secretary of the Companies, to me personally known to be the individuals and officers described in and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that he/she is the said officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

anar annum

Constance A. Dunn, Notary Public My Commission Expires: July 9, 2023

notance a. Dunn

NONCOLLUSION DECLARATION FORM TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID [Public Contract Code Section 7106]

SLURRY SEAL PROJECT - CENTRAL AREA OF SAND SECTION

The undersigned declares:		
I am the <u>Vice President</u> Bid.	of All American Asphalt	, the party making the foregoing
The Bid is not made in the interest company, association, organization, The Bidder has not directly or indirectly any Bidder or anyone else to put in a any manner, directly or indirectly, anyone to fix the Bid price of the Biddelement of the Bid price, or of that of true. The Bidder has not, directly or thereof, or the contents thereof, or diversity partnership, company, association, thereof, to effectuate a collusive or sentity for such purpose.	or corporation. The Bid is ge ctly induced or solicited any tly or indirectly colluded, consa sham Bid, or to refrain from sought by agreement, complete or any other Bidder, or to fany other Bidder. All states indirectly, submitted his or rulged information or data releganization. Bid depositor	enuine and not collusive or sham. other Bidder to put in a false or spired, connived, or agreed with a bidding. The Bidder has not in munication, or conference with ofix any overhead, profit, or cost ements contained in the Bid are her Bid price or any breakdown ative thereto, to any corporation,
Any person executing this declaration venture, limited liability company, represents that he or she has full powof the Bidder.	limited liability partnership	, or any other entity, hereby
I declare under penalty of perjury ur true and correct and that this Corona	nder the laws of the State of declaration is executed [city], ^{Califo}	on <u> 2 1 2 </u> [date], at
Signature: Printed Name: Edward J. Carlson, Vice Date: December 1, 2		Michael Farkas, Secretary December 1, 2021

This form must be notarized.

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached. and not the truthfulness. accuracy, or validity of that document.

State of California	
County of Riverside	
OnDECEMBER 1, 2021	before me, <u>Sarah Amanda Langley, Notary Public</u> , Here Insert name and Title of the Officer
personally appeared	Edward J. Carlson and Michael Farkas Name(s) of Signer(s)
SARAH AMANDA LANGLEY Notary Public - California Riverside County Commission # 2337877 My Comm. Expires Nov 20, 2024	who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalt of which the person(s) acted, executed the instrument. I certify under PENALTY OF PERJURY under the laws of the State of California that the forgoing paragraph is true and correct.
Place Notary Seal Above	WITNESS my hand and official seal. Signature Signature of Notary Public
Though the information below is not req	QUITED THE PROPERTY OF THE PRO
Description of Attached Document	
Title or Type of Document NON-COLLI	USION DECLARATION
Document Date: 12/01/2021	Number of Pages: 1
Capacity(ies) Claimed by Signer(s)	
Signer's Name: Edward J. Carlso □ Individual X Corporate Officer — Title(s): Vice Preside □ Partner □ □ Limited □ General □ Attorney in Fact □ Trustee □ Other:	□ Individual X Corporate Officer — Title(s): Secretary □ Partner □ □ Limited □ General □ Attorney in Fact RIGHT THUMBPRINT OF SIGNER
Signer is Representing: All American Asphalt	Signer is Representing: All American Asphalt

ADDENDA ACKNOWLEDGMENT FORM

SLURRY SEAL PROJECT - CENTRAL AREA OF SAND SECTION

Bidder's Name: All American Asphalt

Addendum Number	Date Received	Signature
NIA		

If there are more Addenda than there is room in the chart above, attach another page acknowledging receipt of the Addenda.